



City of  
**West  
Linn**

# City of West Linn, Oregon

## Notice of Invitation To Bid and Contract

Project Number: **PW-23-03** Bid Due Date: **March 1, 2023**  
 Project Name: 10<sup>th</sup> St. Corridor Improvement Project Bid Due Time: 2:00 P.M.  
 Bid Opening Location: City of West Linn Contact: Erich Lais  
 22500 Salamo Rd. Title: Assistant City  
 West Linn, OR 97068 Engineer  
 Time of Completion: By December 31, 2023 Phone: (503) 722-3434  
 Project Description: Tie into streetscape improvements along Willamette Falls Dr. Project includes construction of a mini-roundabout at the Willamette Falls Dr/10th Street intersection, protected intersection at the 10th Street/8th Ave intersection, and a multi-use path along Salamo Rd.

Sealed bids for the project identified and described above will be received by the City of West Linn at the specified location above until the date and time cited above. Bids received by the correct date and time shall be publicly opened and the bid price read on March 1, 2023 at 2:00PM. Bids shall be in the actual possession of the identified bidding department on or prior to the exact date and time indicated above for bid due date. Late bids will not be considered, except as provided in City of West Linn Contracting Rules. **Bids shall be submitted in a sealed envelope with the Invitation To Bid Project Number, Project Description, and the bidder's name and address clearly indicated on the front of the envelope.** All bids shall be completed in ink or typewritten. This Bid is for a public works project subject to ORS 279C.800 to 279C.870.

### BIDDER

To the City of West Linn:

The undersigned hereby Bids and agrees to furnish materials and/or services in compliance with all terms, conditions, specifications and addenda in the Notice of Invitation To Bid except for any written exceptions in the Bid. The signature below also certifies his or her understanding and compliance with The City of West Linn Standard Terms and Conditions.

Is the Bidder a "Resident" Bidder per ORS 279A.120? YES  
 Construction Contractors Board Yes/No

Registration Number: 150499

Federal Employer Identification Number: 93-1301870

ICON CONSTRUCTION AND DEVELOPMENT  
 Company Name


1969 WILLAMETTE FALLS DR #260  
 Address

WEST LINN OR 97068  
 City State Zip Code

For clarification of this Bid contact:

Name: TAD HANDRIS

Telephone: 503-504-7613

X   
 Authorized Signature for Bidder

TAD HANDRIS  
 Printed Name

DEVELOPMENT MANAGER  
 Title


### ACCEPTANCE OF BID AND CONTRACT AWARD (For City of West Linn Use Only)

Your bid is hereby accepted. The Contractor is now bound to sell the materials and/or services listed by the attached award notice based upon the solicitation, including all terms, conditions, specifications, plans, addendum, amendments, etc., and the Contractor's Bid as accepted by the City.

Approved as to form:

  
 Legal

City of West Linn, Oregon.

Awarded on March 13, 2023  
  
 John Williams, City Manager



**FORMS**

Solicitation Number: PW-23-03

Public Works Department  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106


**NONCOLLUSION AFFIDAVIT**

I, (Type/Print Name) ERIC VOGL, state that I am (Position Title) PROJECT MANAGER of (Name of Firm) ICON CONSTRUCTION AND DEVELOPMENT and that I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and, officers. I am the person responsible in my firm for the price(s) and the amount of this bid.


I state that:

1. The price(s) and the amount of this bid have been arrived at independently and without consultation, communication or agreement with any other contractor, bidder or potential bidder.
2. Neither the price(s) nor the amount of this bid, and neither the approximate price(s) nor approximate amount of this bid, have been disclosed to any other firm or person who is a bidder or potential bidder, and they will not be disclosed before bid opening.
3. No attempt has been made or will be made to induce any firm or person to refrain from bidding on this contract, or to submit a bid higher than this bid, or to submit any intentionally high or noncompetitive bid or other form of complementary bid.
4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary or other noncompetitive bid.
5. (Name of Firm) ICON CONSTRUCTION AND DEVELOPMENT, its affiliates, subsidiaries, officers, directors, and employees are not currently under investigation by any governmental agency and have not in the last four (4) years been convicted or found liable for any act prohibited by state or federal law in any jurisdiction, involving conspiracy or collusion with respect to bidding on any public contract, except as follows:


I state that (Name of Firm) ICON CONSTRUCTION AND DEVELOPMENT understands and acknowledges that the above representations are material and important, and will be relied on by **THE CITY OF WEST LINN, OREGON** in awarding the contract(s) for which this bid is submitted. I understand and my firm understands that any misstatement in this affidavit is and shall be treated as fraudulent concealment from **THE CITY OF WEST LINN, OREGON** of the true facts relating to the submission of bids for this contract.

 ERIC VOGL  
 (Signature) (Signatory's Name)  
PROJECT MANAGER  
 (Signatory's Title)

STATE OF OREGON )  
 ) §  
 COUNTY OF CLATSOP )



SWORN TO AND SUBSCRIBED BEFORE ME THIS 28 DAY OF FEBRUARY, 2023

  
 Notary Public  
 My Commission Expires MARCH 7, 2023



City of  
**West  
Linn**

## FORMS

Solicitation Number: PW-23-03

**Public Works Department**  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106

### THREE YEAR EXPERIENCE RECORD

Recent projects first

#### #1 (Project Name, Location, Contract Cost)

REDWOOD #3, CANBY OR, \$1,378,393

Project description: EXPANSION OF SUBDIVISION WITH CONNECTIONS FOR SEWER, STORM, WATER,  
GAS, AND DRY UTILITIES.

Project completion date: (contract) SPRING 2022 (actual) JUNE 2022

Contact name: TAD HANDRIS

Telephone: 503 504 7613

#### #2 (Project Name, Location, Contract Cost)

REDWOOD #2 CANBY OR \$1,297,668

Project description: EXPANSION OF SUBDIVISION WITH CONNECTIONS FOR SEWER, STORM, WATER,  
GAS, AND DRY UTILITIES.

Project completion date: (contract) SUMMER 2021 (actual) JUNE 2021

Contact name: TAD HANDRIS

Telephone: 503 504 7613

#### #3 (Project Name, Location, Contract Cost)

REDWOOD #1, CANBY OR, \$3,483,442

Project description: SUBDIVISION CONSISTING OF 82 LOTS WITH CONNECTIONS FOR SEWER,  
STORM, WATER, GAS, AND DRY UTILITIES.



City of  
**West  
Linn**

## FORMS

Solicitation Number: PW-23-03

**Public Works Department**  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106

Project completion date: (contract) FALL 2019 (actual) AUGUST 2019

Contact name: TAD HANORIS

Telephone: 503 504 7613

### #4 (Project Name, Location, Contract Cost)

PARKER KNOLL SUBDIVISION, OREGON CITY, \$ 1,436,400

Project description: 10 LOT SUBDIVISION

Project completion date: (contract) WINTER 2020 (actual) JANUARY 2021

Contact name: TAD HANORIS

Telephone: 503 504 7613

### #5 (Project Name, Location, Contract Cost)

HAMILTON ACRES CANBY OR \$ 1,896,000

Project description: 40+ LOT SUBDIVISION

Project completion date: (contract) SEPTEMBER 2020 (actual) SEPTEMBER 2020

Contact name: TAD HANORIS

Telephone: 503 504 7613

Attach additional sheets if needed.



**FORMS**

Solicitation Number: PW-23-03

**Public Works Department**  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106

**AFFIDAVIT OF COMPLIANCE WITH TAX LAWS**

ERIC VOGL ("Affiant"), being first duly sworn under oath and representing


ICON CONSTRUCTION AND DEVELOPMENT [insert Bidder/Proposer Name] ("Bidder"), deposes and swears or

affirms under penalty of perjury that:

1. I am an employee of Bidder, I have knowledge of the Invitation to Bid, and I have full authority from the Bidder to submit this affidavit and accept the responsibilities stated below.
2. I am aware that the Bidder has submitted a Bid, dated on or about 03/01/2023 [insert date] (the "Bid"), to the City of West Linn (City) in response to Invitation to Bid PW-23-03 for 10<sup>th</sup> St. Corridor Project, and I am familiar with the contents of the Invitation to Bid and Bid.
3. The number shown on this form is Bidder's correct taxpayer identification.
  - 3.1. Federal Tax Number: 93-1367870
  - 3.2. Oregon Tax Number: 1163765.0
4. Bidder is not subject to backup withholding because:
  - 4.1. Bidder is exempt from backup withholding,
  - 4.2. Bidder has not been notified by the IRS that Bidder is subject to backup withholding as a result of a failure to report all interest or dividends, or
  - 4.3. The IRS has notified Bidder that Bidder is no longer subject to backup withholding.
5. I am authorized to act on behalf of Bidder, and have authority and knowledge regarding Bidder's payment of taxes, and to the best of my knowledge, Bidder is not in violation of any Oregon tax laws, including, without limitation, those tax laws listed in ORS 305.380(4), namely ORS Chapters 118, 314, 316, 317, 318, 320, 321 and 323 and Sections 10 to 20, Chapter 533, Oregon Laws 1981, as amended by Chapter 16, Oregon Laws 1982 (first special session); the elderly rental assistance program under ORS 310.630 to 310.706; and any local taxes administered by the Oregon Department of Revenue under ORS 305.620.

[Signature]  
Affiant's Signature

STATE OF OREGON )  
  )§  
COUNTY OF CLATSOP )



Signed and sworn to before me on 2/28/2023 (date) by ERIC VOGL (Affiant's name).

Jennie Kay Engen-Lucas  
Notary Public for the State of Oregon  
My Commission Expires: March 7, 2023

KNOW ALL MEN BY THESE PRESENTS, that we, \_\_\_\_\_

**Addendum No. 01**  
**10<sup>th</sup> STREET CORRIDOR IMPROVEMENT PROJECT**  
**CITY OF WEST LINN**

ISSUE DATE: February 23, 2023

TO: Plan Holders

FROM: Erich Lais, P.E., Assistant City Engineer

RE: REVISIONS TO PLANS, SPECIFICATIONS AND BIDDING DOCUMENTS

The following Addenda to the Project Plans, Specifications, and Bidding Documents shall be considered merged with the original bid package as if they were whole.

**BID DATE & TIME: Wednesday, March 1, 2023, 2:00 pm - NO CHANGE**

**SPECIFICATIONS AND CONTRACT DOCUMENTS CHANGES, ADDITIONS, AND DELETIONS**

**ITEM #1:** The following changes are made to the Special Provisions. Bold and underlined items are added, bold and strikethrough items are removed:

Access delays as defined in the ODOT Standard Specifications 00180.65 are included on this project. The following are the anticipated dates when access will be available. All other public rights of way and easements are acquired and available.

- File 20 not later than June 1, 2023.
- File 21 not later than June 1, 2023.
- File ~~51~~ **47** not later than June 1, 2023.
- Improvements noted within ODOT Right of Way will be ready for construction no later than July 1, 2023.

**ITEM #2:** The following changes are made to the Special Provisions. Bold and underlined items are added, bold and strikethrough items are removed:

**00744.51 Opening Sections to Traffic** - Schedule work so that, during the same shift, the surfaces being paved are paved full width and length through the top Base Course before opening to traffic. ~~Traffic will be allowed on the top Base Course up to \_\_\_\_ Calendar Days.~~

**CONSTRUCTION PLANS AND DETAILS CHANGES, ADDITIONS, AND DELETIONS**

**ITEM #3:** The following drawings are new or have been reissued with modifications:

| Plan Sheet | Description of Revision  |
|------------|--|
| A02        | Updated sheet index to include missing sheets C07E and C08E.   |
| C10A       | Added inlet for at existing low point located along Barrington Dr.   |
| IL1-IL5    | Miscellaneous updates to lighting plan series. Updated conduit sizes, new sheet IL3 for added street lights along portion of Salamo frontage, and renumbering of detail plan sheets. |
| TS1-TS3    | Updates to RRFB street lighting material type and conduit size.  |
| UR01A      | New Sheet. Addition to project includes undergrounding of existing overhead utilities along Salamo Rd from approximate station 124+75 to 128+25.                                     |

**BID SCHEDULE CHANGES, ADDITIONS, AND DELETIONS**

**ITEM #4:** A new bid schedule has been issued. The new bid schedule is identified with "Addendum No. 1". Revisions include the following:

| Item Number              | Description of Revision  |
|--------------------------|--|
| 25, 31                   | Updated quantities with inlet addition along Barrington Dr.  |
| 89, 93, 97, 98, 102, 103 | Updated estimated quantities with addition of undergrounding of existing overhead utilities along Salamo Rd. |

**ATTACHMENTS:**

- Addendum #1 Bid Form
- Addendum #1 Plan Sheets

**END OF ADDENDUM #1**

**ADDENDUM #1 ACCEPTED BY:**

**NAME:** TAD HANORIS

**SIGN:** 

**DATE:** 3/1/23



FIRST-TIER SUBCONTRACTOR DISCLOSURE

PROJECT NAME: 10TH ST CORRIDOR IMPROVEMENT PROJECT

BID #: RW-23-03

BID CLOSING: Date: 03/01/2023 Time: 2:00 PM

This form must be submitted at the location specified in the Invitation to Bid on the advertised bid closing date and within two working hours after the advertised bid closing time.

List below the name of each subcontractor that will be furnishing labor or will be furnishing labor and materials and that is required to be disclosed, the category of work that the subcontractor will be performing and the dollar value of the subcontract. Enter "NONE" if there are no subcontractors that need to be disclosed. (ATTACH ADDITIONAL SHEETS IF NEEDED.)

| NAME                | DOLLAR VALUE | CATEGORY OF WORK |
|---------------------|--------------|------------------|
| (1) KNIFE RIVER INC | \$ 800,000   | PAVING           |
| (2) JPH             | \$ 130,000   | LANDSCAPING      |
| (3) O D CONCRETE    | \$ 500,000   | CONCRETE         |
| (4) COEAL           | \$ 70,000    | MANWAY SIGNAGE   |
| (5) COEAL ELECTRIC  | \$ 150,000   | ELECTRICAL       |
| (6)                 | \$           |                  |
| (7)                 | \$           |                  |
| (8)                 | \$           |                  |
| (9)                 | \$           |                  |

Failure to submit this form by the disclosure deadline will result in a non-responsive bid. A non-responsive bid will not be considered for award.

Form submitted by (bidder name): ICON CONSTRUCTION AND DEVELOPMENT

Contact name: TAD HANPKIS Phone no.: (503) 541.7613

ORS 279C.370 First-tier subcontractor disclosure. (1)(a) Within two working hours after the date and time of the deadline when bids are due to a contracting agency for a public improvement contract, a bidder shall submit to the contracting agency a disclosure of the first-tier subcontractors that:

- (A) Will be furnishing labor or will be furnishing labor and materials in connection with the public improvement contract; and
- (B) Will have a contract value that is equal to or greater than five percent of the total project bid or \$15,000, whichever is greater, or \$350,000 regardless of the percentage of the total project bid.
  - (b) For each contract to which this subsection applies, the contracting agency shall designate a deadline for submission of bids that has a date on a Tuesday, Wednesday or Thursday and a time between 2 p.m. and 5 p.m., except that this paragraph does not apply to public contracts for maintenance or construction of highways, bridges or other transportation facilities.
  - (c) This subsection applies only to public improvement contracts ("projects") with a value, estimated by the contracting agency, of more than \$100,000.
  - (d) This subsection does not apply to public improvement contracts that have been exempted from competitive bidding requirements under ORS 279C.335 (2).
- (2) The disclosure of first-tier subcontractors under subsection (1) of this section must include the name of each subcontractor, the category of work that each subcontractor will perform and the dollar value of each subcontract. The information shall be disclosed in substantially the following [above] form:
- (3) A contracting agency shall accept the subcontractor disclosure. The contracting agency shall consider the bid of any contractor that does not submit a subcontractor disclosure to the contracting agency to be a non-responsive bid and may not award the contract to the contractor. A contracting agency is not required to determine the accuracy or the completeness of the subcontractor disclosure.
- (4) After the bids are opened, the subcontractor disclosures must be made available for public inspection.
- (5) A contractor may substitute a first-tier subcontractor under the provisions of ORS 279C.585.
- (6) A subcontractor may file a complaint under ORS 279C.590 based on the disclosure requirements of subsection (1) of this section.





## Addendum #1

| ITEM | ODOT SPECIFICATION # | DESCRIPTION  | QUANTITY | UNIT  | UNIT PRICE | ITEM COST |
|------|----------------------|--|----------|-------|------------|-----------|
| 1    | 00210                | Mobilization   | L.S.     | 1     | 300,000    | 300,000   |
| 2    | 00221                | Temporary Work Zone Traffic Control, Complete        | L.S.     | 1     | 225,000    | 225,000   |
| 3    | 00280                | Erosion Control                                      | L.S.     | 1     | 50,000     | 50,000    |
| 4    | 00280                | Inlet Protection, Type 3                             | Each     | 42    | 60         | 2,520     |
| 5    | 00280                | Inlet Protection, Type 4                             | Each     | 13    | 60         | 780       |
| 6    | 00280                | Sediment Barrier, Type 8                             | L.F.     | 6,010 | 7.75       | 46,577.50 |
| 7    | 00290                | Pollution Control Plan                               | L.S.     | 1     | 10,000     | 10,000    |
| 8    | 00305                | Construction Survey Work                             | L.S.     | 1     | 65,000     | 65,000    |
| 9    | 00310                | Removal of Structures and Obstructions               | L.S.     | 1     | 35,000     | 35,000    |
| 10   | 00320                | Clearing and Grubbing                                | L.S.     | 1     | 65,000     | 65,000    |
| 11   | 00330                | Embankment In Place                                  | C.Y.     | 5,350 | 29         | 155,150   |
| 12   | 00331                | 12 Inch Subgrade Stabilization                       | S.Y.     | 900   | 65         | 58,500    |
| 13   | 00350                | Subgrade Geotextile                                  | S.Y.     | 4,450 | 4          | 17,800    |
| 14   | 00430                | 4 Inch Drain Pipe                                    | L.F.     | 850   | 31         | 26,350    |
| 15   | 00430                | 8 Inch Drain Pipe                                    | L.F.     | 670   | 52         | 34,840    |
| 16   | 00445                | 8 Inch Sanitary Sewer Pipe, 0-10 Ft Depth            | L.F.     | 95    | 145        | 13,775    |
| 17   | 00445                | 6 Inch Storm Sewer Pipe, 0-10 Ft Depth               | L.F.     | 130   | 125        | 16,250    |
| 18   | 00445                | 12 Inch Storm Sewer Pipe, 0-10 Ft Depth              | L.F.     | 1,925 | 155        | 298,375   |
| 19   | 00445                | 12 Inch Ductile Iron Storm Sewer Pipe, 0-10 Ft Depth | L.F.     | 102   | 235        | 23,970    |
| 20   | 00445                | Roof or Field Drain Connections                      | Each     | 6     | 2,200      | 13,200    |
| 21   | 00470                | 6 Inch Cleanout                                      | Each     | 4     | 1,200      | 4,800     |
| 22   | 00470                | Concrete Sanitary Sewer Manholes                     | Each     | 1     | 6,200      | 6,200     |
| 23   | 00470                | Concrete Storm Sewer Manholes                        | Each     | 8     | 5,500      | 44,000    |
| 24   | 00470                | Concrete Manholes, Water Quality                     | Each     | 3     | 17,500     | 52,500    |
| 25   | 00470                | Concrete Inlets, Type CG-2                           | Each     | 14    | 3,400      | 47,600    |
| 26   | 00470                | Concrete Inlets, Type CG-3                           | Each     | 7     | 3,500      | 24,500    |
| 27   | 00470                | Concrete Inlets, Type Ditch Inlet                    | Each     | 5     | 2,900      | 14,500    |
| 28   | 00490                | Minor Adjustment of Manholes                         | Each     | 7     | 1,000      | 7,000     |
| 29   | 00490                | Major Adjustment of Manholes                         | Each     | 10    | 3600       | 36,000    |
| 30   | 00490                | Adjusting Boxes                                      | Each     | 23    | 500        | 11,500    |

|    |       |   |      |        |        |                   |
|----|-------|---|------|--------|--------|-------------------|
| 31 | 00490 | Connection to Existing Structures                 | Each | 15     | 2500   | 37,500            |
| 32 | 00490 | Filling Abandoned Structures                      | Each | 13     | 3,200  | 41,600            |
| 33 | 00490 | Filling Abandoned Pipe - Storm Sewer              | L.F. | 350    | 15     | 5,250             |
| 34 | 00620 | Cold Plane Pavement Removal, 0 - 3 Inches Deep    | S.Y. | 10,500 | 11.50  | 120,750           |
| 35 | 00641 | Aggregate Base                                    | C.Y. | 2,420  | 50     | 121,000           |
| 36 | 00641 | Open-Graded Aggregate Base                        | C.Y. | 640    | 54     | 34,560            |
| 37 | 00743 | 1/2" PAC Mixture                                  | Ton  | 700    | 230    | 161,000           |
| 38 | 00744 | Level 2, 1/2" Dense ACP Mixture                   | Ton  | 160    | 245    | 39,200            |
| 39 | 00744 | Level 3, 1/2" Dense ACP Mixture with Aramid Fiber | Ton  | 3,250  | 156    | 507,000           |
| 40 | 00744 | Level 3, 3/4" Dense ACP Mixture                   | Ton  | 1,050  | 172    | 180,600           |
| 41 | 00759 | Concrete Curb, Standard Curb                      | L.F. | 2,250  | 51     | 114,750           |
| 42 | 00759 | Concrete Curb, Sloped Curb                        | L.F. | 825    | 54     | 44,550            |
| 43 | 00759 | Concrete Curb, 4 Inch Mountable Curb              | L.F. | 695    | 55     | 38,225            |
| 44 | 00759 | Concrete Curb, Low Profile Mountable              | L.F. | 885    | 55     | 48,675            |
| 45 | 00759 | Concrete Curb, Tall Curb                          | L.F. | 2,630  | 78     | 205,140 (205,140) |
| 46 | 00759 | Concrete Curb, Gutter Valley                      | L.F. | 260    | 59     | 15,340            |
| 47 | 00759 | Concrete Curb, Standard Curb and Gutter           | L.F. | 260    | 60     | 15,600            |
| 48 | 00759 | Concrete Walks                                    | S.F. | 10,975 | 19     | 208,525           |
| 49 | 00759 | Concrete Walks, Thickened Edge                    | S.F. | 640    | 33     | 21,120            |
| 50 | 00759 | Concrete Driveways                                | S.F. | 1,080  | 22     | 23,760            |
| 51 | 00759 | Concrete Driveways, Reinforced                    | S.F. | 345    | 28     | 9,660             |
| 52 | 00759 | 6" Thick Concrete Surfacing                       | S.F. | 1,390  | 23     | 31,970            |
| 53 | 00759 | Cobble Surfacing                                  | S.F. | 440    | 45     | 19,800            |
| 54 | 00759 | Extra For New Curb Ramps                          | Each | 24     | 2,450  | 58,800            |
| 55 | 00759 | Truncated Domes on New Surfaces                   | S.F. | 470    | 43     | 20,210            |
| 56 | 00760 | Unit Pavers, Light                                | S.F. | 650    | 32     | 20,800            |
| 57 | 00760 | Unit Pavers, Heavy                                | S.F. | 3,400  | 33     | 112,200           |
| 58 | 00810 | Guardrail, Modifications at Access Road Entrance  | LS   | 1      | 15,000 | 15,000            |
| 59 | 00855 | Mono-Directional White Type 1AR Markers           | Each | 55     | 10     | 550               |

|    |       |  |      |        |        |        |
|----|-------|--|------|--------|--------|--------|
| 60 | 00855 | Bi-Directional Yellow Type 1AR Markers   | Each | 100    | 10     | 1000   |
| 61 | 00860 | Longitudinal Pavement Markings - Paint   | L.F. | 700    | 5      | 3,500  |
| 62 | 00865 | Thermoplastic, Extruded, Surface, Non-Profiled   | L.F. | 11,500 | 2.25   | 25,875 |
| 63 | 00867 | Pavement Legend, Type B-HS: Arrows   | Each | 16     | 500    | 8,000  |
| 64 | 00867 | Pavement Legend, Type B-HS: Bicycle Lane Stencil   | Each | 1      | 500    | 500    |
| 65 | 00867 | Pavement Bar, Type B-HS  | S.F. | 1,500  | 15     | 22,500 |
| 66 | 00867 | Pavement Legend, Type B-HS: Yield Line Triangle  | Each | 12     | 100    | 1,200  |
| 67 | 00867 | Pavement Legend, Type B-HS: Bicycle Yield Line Triangle  | Each | 24     | 95     | 2,280  |
| 68 | 00867 | Pavement Legend, Type B-HS: Shared Use Path Pedestrian   | Each | 7      | 650    | 4,550  |
| 69 | 00867 | Pavement Legend, Type B-HS: Shared Use Path Bicycle  | Each | 7      | 650    | 4,550  |
| 70 | 00905 | Remove Existing Signs  | L.S. | 1      | 2,500  | 2,500  |
| 71 | 00905 | Remove and Reinstall Existing Signs  | L.S. | 1      | 2,500  | 2,500  |
| 72 | 00920 | Sign Support Footings  | L.S. | 1      | 36,000 | 36,000 |
| 73 | 00930 | Perforated Steel Square Tube Slip Base Sign Supports   | L.S. | 1      | 5,000  | 5,000  |
| 74 | 00930 | Perforated Steel Square Tube Anchor Sign Supports  | L.S. | 1      | 13,000 | 13,000 |
| 75 | 00940 | Signs, Standard Sheeting, Sheet Aluminum   | S.F. | 290    | 32     | 9,280  |
| 76 | 00970 | Switching, Conduit, and Wiring   | L.S. | 1      | 82,000 | 82,000 |
| 77 | 00970 | Pole Foundations   | L.S. | 1      | 25,000 | 25,000 |
| 78 | 00990 | Flashing Beacon Installation, Salamo Rd at Barrington Dr                                       | L.S. | 1      | 70,000 | 70,000 |
| 79 | 00990 | Traffic Signal Modification, 10th Street and Salamo Rd   | L.S. | 1      | 32,000 | 32,000 |
| 80 | 01030 | Permanent Seeding  | Acre | 1.0    | 9,200  | 9,200  |
| 81 | 01040 | Topsoil  | C.Y. | 1,100  | 60     | 66,000 |
| 82 | 01040 | Bark Mulch   | C.Y. | 50     | 65     | 3,250  |
| 83 | 01040 | Root Barrier   | L.F. | 864    | 10     | 8,640  |
| 84 | 01140 | 8 Inch Potable Water Pipe, Fittings and Couplings with Restrained Joints with Class B Backfill | L.F. | 31     | 180    | 5,580  |
| 85 | 01150 | 10 Inch Tapping Sleeve and 8 Inch Valve Assembly   | Each | 1      | 7,500  | 7,500  |

|     |       |  |      |       |        |        |
|-----|-------|--|------|-------|--------|--------|
| 86  | 01150 | Relocate Existing Air Relief Valve                 | Each | 1     | 4000   | 4000   |
| 87  | 01160 | Moving Existing Hydrants                           | Each | 3     | 3,400  | 10,200 |
| 88  | 01170 | Relocate Water Meter Assembly                      | Each | 4     | 3,200  | 12,800 |
| 89  | 01210 | Joint Trench and Backfill                          | L.F. | 1,550 | 49     | 75,950 |
| 90  | 01210 | Transformer Pad for Power                          | Each | 1     | 6,500  | 6,500  |
| 91  | 01210 | 575 PGE Vault for Power                            | Each | 1     | 10,000 | 10,000 |
| 92  | 01210 | 577 PGE Vault for Power                            | Each | 1     | 10,000 | 10,000 |
| 93  | 01210 | 5106 PGE Vault for Power                           | Each | 1     | 22,000 | 22,000 |
| 94  | 01210 | Concrete Irrigation Box                            | Each | 1     | 2,500  | 2,500  |
| 95  | 01210 | 2-Inch Grey Schedule 40 PVC Conduit for Power      | L.F. | 120   | 11     | 1,320  |
| 96  | 01210 | 3-Inch Grey Schedule 40 PVC Conduit for Power      | L.F. | 80    | 13     | 1,040  |
| 97  | 01210 | 4-Inch Grey Schedule 40 PVC Conduit for Power      | L.F. | 1,430 | 18     | 25,740 |
| 98  | 01210 | 6-Inch Grey Schedule 40 PVC Conduit for Power      | L.F. | 1,600 | 25     | 40,000 |
| 99  | 01210 | 4-Inch Grey Schedule 40 PVC Conduit for Irrigation | L.F. | 350   | 55     | 19,250 |
| 100 | 01210 | 2-Inch Fiberglass Conduit Bend for Power           | Each | 4     | 350    | 1,400  |
| 101 | 01210 | 3-Inch Fiberglass Conduit Bend for Power           | Each | 2     | 375    | 750    |
| 102 | 01210 | 4-Inch Fiberglass Conduit Bend for Power           | Each | 12    | 400    | 4,800  |
| 103 | 01210 | 6-Inch Fiberglass Conduit Bend for Power           | Each | 12    | 650    | 7,800  |

BID TOTAL: 4,687,277.90

\$ 4,687,277.50

FOUR MILLION, SIX-HUNDRED & EIGHTY-SEVEN THOUSAND,  
TWO-HUNDRED & SEVENTY-SEVEN DOLLARS & <sup>50</sup>/<sub>100</sub>

| SPEC # | ITEM   | QTY   | Unit | Unit \$       | Cost          |
|--------|--|-------|------|---------------|---------------|
|        | Phase title  |       |      |               |               |
| 210    | Mobilization   | 1     | LS   | \$ 300,000.00 | \$ 300,000.00 |
| 221    | Temporary Work Zone Traffic Control, Complete        | 1     | LS   | \$ 225,000.00 | \$ 225,000.00 |
| 280    | Erosion Control                                      | 1     | LS   | \$ 50,000.00  | \$ 50,000.00  |
| 280    | Inlet Protection, Type 3                             | 42    | EA   | \$ 60.00      | \$ 2,520.00   |
| 280    | Inlet Protection, Type 4                             | 13    | EA   | \$ 60.00      | \$ 780.00     |
| 280    | Sediment Barrier, Type 8                             | 6010  | LF   | \$ 7.75       | \$ 46,577.50  |
| 290    | Pollution Control Plan                               | 1     | LS   | \$ 10,000.00  | \$ 10,000.00  |
| 305    | Construction Survey Work                             | 1     | LS   | \$ 65,000.00  | \$ 65,000.00  |
| 310    | Removal of Structures and Obstructions               | 1     | LS   | \$ 35,000.00  | \$ 35,000.00  |
| 320    | Clearing and Grubbing                                | 1     | LS   | \$ 65,000.00  | \$ 65,000.00  |
| 330    | Embankment In Place                                  | 5350  | CY   | \$ 29.00      | \$ 155,150.00 |
| 331    | 12 Inch Subgrade Stabilization                       | 900   | SY   | \$ 65.00      | \$ 58,500.00  |
| 350    | Subgrade Geotextile                                  | 4450  | SY   | \$ 4.00       | \$ 17,800.00  |
| 430    | 4 Inch Drain Pipe                                    | 850   | LF   | \$ 31.00      | \$ 26,350.00  |
| 430    | 8 Inch Drain Pipe                                    | 670   | LF   | \$ 52.00      | \$ 34,840.00  |
| 445    | 8 Inch Sanitary Sewer Pipe, 0-10 Ft Depth            | 95    | LF   | \$ 145.00     | \$ 13,775.00  |
| 445    | 6 Inch Storm Sewer Pipe, 0-10 Ft Depth               | 130   | LF   | \$ 125.00     | \$ 16,250.00  |
| 445    | 12 Inch Storm Sewer Pipe, 0-10 Ft Depth              | 1925  | LF   | \$ 155.00     | \$ 298,375.00 |
| 445    | 12 Inch Ductile Iron Storm Sewer Pipe, 0-10 Ft Depth | 102   | LF   | \$ 235.00     | \$ 23,970.00  |
| 445    | Roof or Field Drain Connections                      | 6     | EA   | \$ 2,200.00   | \$ 13,200.00  |
| 470    | 6 Inch Cleanout                                      | 4     | EA   | \$ 1,200.00   | \$ 4,800.00   |
| 470    | Concrete Sanitary Sewer Manholes                     | 1     | EA   | \$ 6,200.00   | \$ 6,200.00   |
| 470    | Concrete Storm Sewer Manholes                        | 8     | EA   | \$ 5,500.00   | \$ 44,000.00  |
| 470    | Concrete Manholes, Water Quality                     | 3     | EA   | \$ 17,500.00  | \$ 52,500.00  |
| 470    | Concrete Inlets, Type CG-2                           | 14    | EA   | \$ 3,400.00   | \$ 47,600.00  |
| 470    | Concrete Inlets, Type CG-3                           | 7     | EA   | \$ 3,500.00   | \$ 24,500.00  |
| 470    | Concrete Inlets, Type Ditch Inlet                    | 5     | EA   | \$ 2,900.00   | \$ 14,500.00  |
| 490    | Minor Adjustment of Manholes                         | 7     | EA   | \$ 1,000.00   | \$ 7,000.00   |
| 490    | Major Adjustment of Manholes                         | 10    | EA   | \$ 3,600.00   | \$ 36,000.00  |
| 490    | Adjusting Boxes                                      | 23    | EA   | \$ 500.00     | \$ 11,500.00  |
| 490    | Connection to Existing Structures                    | 15    | EA   | \$ 2,500.00   | \$ 37,500.00  |
| 490    | Filling Abandoned Structures                         | 13    | EA   | \$ 3,200.00   | \$ 41,600.00  |
| 490    | Filling Abandoned Pipe - Storm Sewer                 | 350   | LF   | \$ 15.00      | \$ 5,250.00   |
| 620    | Cold Plane Pavement Removal, 0 - 3 Inches Deep       | 10500 | SY   | \$ 11.50      | \$ 120,750.00 |
| 641    | Aggregate Base                                       | 2420  | CY   | \$ 50.00      | \$ 121,000.00 |
| 641    | Open-Graded Aggregate Base                           | 640   | CY   | \$ 54.00      | \$ 34,560.00  |
| 743    | 1/2" PAC Mixture                                     | 700   | TONS | \$ 230.00     | \$ 161,000.00 |
| 744    | Level 2, 1/2" Dense ACP Mixture                      | 160   | TONS | \$ 245.00     | \$ 39,200.00  |
| 744    | Level 3, 1/2" Dense ACP Mixture with Forta-Fi Fiber  | 3250  | TONS | \$ 156.00     | \$ 507,000.00 |
| 744    | Level 3, 3/4" Dense ACP Mixture                      | 1050  | TONS | \$ 172.00     | \$ 180,600.00 |
| 759    | Concrete Curb, Standard Curb                         | 2250  | LF   | \$ 51.00      | \$ 114,750.00 |
| 759    | Concrete Curb, Sloped Curb                           | 825   | LF   | \$ 54.00      | \$ 44,550.00  |
| 759    | Concrete Curb, 4 Inch Mountable Curb                 | 695   | LF   | \$ 55.00      | \$ 38,225.00  |
| 759    | Concrete Curb, Low Profile Mountable                 | 885   | LF   | \$ 55.00      | \$ 48,675.00  |
| 759    | Concrete Curb, Tall Curb                             | 2630  | LF   | \$ 78.00      | \$ 205,140.00 |
| 759    | Concrete Curb, Gutter Valley                         | 260   | LF   | \$ 59.00      | \$ 15,340.00  |
| 759    | Concrete Curb, Standard Curb and Gutter              | 260   | LF   | \$ 60.00      | \$ 15,600.00  |
| 759    | Concrete Walks                                       | 10975 | SF   | \$ 19.00      | \$ 208,525.00 |
| 759    | Concrete Walks, Thickened Edge                       | 640   | SF   | \$ 33.00      | \$ 21,120.00  |
| 759    | Concrete Driveways                                   | 1080  | SF   | \$ 22.00      | \$ 23,760.00  |
| 759    | Concrete Driveways, Reinforced                       | 345   | SF   | \$ 28.00      | \$ 9,660.00   |
| 759    | 6" Thick Concrete Surfacing                          | 1390  | SF   | \$ 23.00      | \$ 31,970.00  |
| 759    | Cobble Surfacing                                     | 440   | SF   | \$ 45.00      | \$ 19,800.00  |
| 759    | Extra For New Curb Ramps                             | 24    | EA   | \$ 2,450.00   | \$ 58,800.00  |
| 759    | Truncated Domes on New Surfaces                      | 470   | SF   | \$ 43.00      | \$ 20,210.00  |
| 760    | Unit Pavers, Light                                   | 650   | SF   | \$ 32.00      | \$ 20,800.00  |
| 760    | Unit Pavers, Heavy                                   | 3400  | SF   | \$ 33.00      | \$ 112,200.00 |
| 810    | Guardrail, Modifications at Access Road Entrance     | 1     | LS   | \$ 15,000.00  | \$ 15,000.00  |

|      |  |       |      |              |              |
|------|--|-------|------|--------------|--------------|
| 855  | Mono-Directional White Type 1AR Markers  | 55    | EA   | \$ 10.00     | \$ 550.00    |
| 855  | Bi-Directional Yellow Type 1AR Markers   | 100   | EA   | \$ 10.00     | \$ 1,000.00  |
| 860  | Longitudinal Pavement Markings - Paint   | 700   | LF   | \$ 5.00      | \$ 3,500.00  |
| 865  | Thermoplastic, Extruded, Surface, Non-Profiled   | 11500 | LF   | \$ 2.25      | \$ 25,875.00 |
| 867  | Pavement Legend, Type B-HS: Arrows   | 16    | EA   | \$ 500.00    | \$ 8,000.00  |
| 867  | Pavement Legend, Type B-HS: Bicycle Lane Stencil   | 1     | EA   | \$ 500.00    | \$ 500.00    |
| 867  | Pavement Bar, Type B-HS  | 1500  | SF   | \$ 15.00     | \$ 22,500.00 |
| 867  | Pavement Legend, Type B-HS: Yield Line Triangle  | 12    | EA   | \$ 100.00    | \$ 1,200.00  |
| 867  | Pavement Legend, Type B-HS: Bicycle Yield Line Triangle  | 24    | EA   | \$ 95.00     | \$ 2,280.00  |
| 867  | Pavement Legend, Type B-HS: Shared Use Path Pedestrian   | 7     | EA   | \$ 650.00    | \$ 4,550.00  |
| 867  | Pavement Legend, Type B-HS: Shared Use Path Bicycle  | 7     | EA   | \$ 650.00    | \$ 4,550.00  |
| 905  | Remove Existing Signs  | 1     | LS   | \$ 2,500.00  | \$ 2,500.00  |
| 905  | Remove and Reinstall Existing Signs  | 1     | LS   | \$ 2,500.00  | \$ 2,500.00  |
| 920  | Sign Support Footings  | 1     | LS   | \$ 36,000.00 | \$ 36,000.00 |
| 930  | Perforated Steel Square Tube Slip Base Sign Supports   | 1     | LS   | \$ 5,000.00  | \$ 5,000.00  |
| 930  | Perforated Steel Square Tube Anchor Sign Supports  | 1     | LS   | \$ 13,000.00 | \$ 13,000.00 |
| 940  | Signs, Standard Sheeting, Sheet Aluminum   | 290   | SF   | \$ 32.00     | \$ 9,280.00  |
| 970  | Switching, Conduit, and Wiring   | 1     | LS   | \$ 82,000.00 | \$ 82,000.00 |
| 970  | Pole Foundations   | 1     | LS   | \$ 25,000.00 | \$ 25,000.00 |
| 990  | Flashing Beacon Installation, Salamo Rd at Barrington Dr                                       | 1     | LS   | \$ 70,000.00 | \$ 70,000.00 |
| 990  | Traffic Signal Modification, 10th Street and Salamo Rd   | 1     | LS   | \$ 32,000.00 | \$ 32,000.00 |
| 1030 | Permanent Seeding  | 1     | Acre | \$ 9,200.00  | \$ 9,200.00  |
| 1040 | Topsoil  | 1100  | CY   | \$ 60.00     | \$ 66,000.00 |
| 1040 | Bark Mulch   | 50    | CY   | \$ 65.00     | \$ 3,250.00  |
| 1040 | Root Barrier   | 864   | LF   | \$ 10.00     | \$ 8,640.00  |
| 1140 | 8 Inch Potable Water Pipe, Fittings and Couplings with Restrained Joints with Class B Backfill | 31    | LF   | \$ 180.00    | \$ 5,580.00  |
| 1150 | 10 Inch Tapping Sleeve and 8 Inch Valve Assembly   | 1     | EA   | \$ 7,500.00  | \$ 7,500.00  |
| 1150 | Relocate Existing Air Relief Valve   | 1     | EA   | \$ 4,000.00  | \$ 4,000.00  |
| 1160 | Moving Existing Hydrants   | 3     | EA   | \$ 3,400.00  | \$ 10,200.00 |
| 1170 | Relocate Water Meter Assembly  | 4     | EA   | \$ 3,200.00  | \$ 12,800.00 |
| 1210 | Joint Trench and Backfill  | 1550  | LF   | \$ 49.00     | \$ 75,950.00 |
| 1210 | Transformer Pad for Power  | 1     | EA   | \$ 6,500.00  | \$ 6,500.00  |
| 1210 | 575 PGE Vault for Power  | 1     | EA   | \$ 10,000.00 | \$ 10,000.00 |
| 1210 | 577 PGE Vault for Power  | 1     | EA   | \$ 10,000.00 | \$ 10,000.00 |
| 1210 | 5106 PGE Vault for Power   | 1     | EA   | \$ 22,000.00 | \$ 22,000.00 |
| 1210 | Concrete Irrigation Box  | 1     | EA   | \$ 2,500.00  | \$ 2,500.00  |
| 1210 | 2-Inch Grey Schedule 40 PVC Conduit for Power  | 120   | LF   | \$ 11.00     | \$ 1,320.00  |
| 1210 | 3-Inch Grey Schedule 40 PVC Conduit for Power  | 80    | LF   | \$ 13.00     | \$ 1,040.00  |
| 1210 | 4-Inch Grey Schedule 40 PVC Conduit for Power  | 1430  | LF   | \$ 18.00     | \$ 25,740.00 |
| 1210 | 6-Inch Grey Schedule 40 PVC Conduit for Power  | 1600  | LF   | \$ 25.00     | \$ 40,000.00 |
| 1210 | 4-Inch Grey Schedule 40 PVC Conduit for Irrigation   | 350   | LF   | \$ 55.00     | \$ 19,250.00 |
| 1210 | 2-Inch Fiberglass Conduit Bend for Power   | 4     | EA   | \$ 350.00    | \$ 1,400.00  |
| 1210 | 3-Inch Fiberglass Conduit Bend for Power   | 2     | EA   | \$ 375.00    | \$ 750.00    |
| 1210 | 4-Inch Fiberglass Conduit Bend for Power   | 12    | EA   | \$ 400.00    | \$ 4,800.00  |
| 1210 | 6-Inch Fiberglass Conduit Bend for Power   | 12    | EA   | \$ 650.00    | \$ 7,800.00  |

|            |                 |
|------------|-----------------|
| BID TOTAL: | \$ 4,687,277.50 |
|------------|-----------------|



CITY OF  
**West  
Linn**

# City of West Linn, Oregon

## Notice of Invitation To Bid and Contract

Project Number: **PW-23-03** Bid Due Date: **March 1, 2023**  
 Project Name: **10<sup>th</sup> St. Corridor Improvement Project** Bid Due Time: **2:00 P.M.**  
 Bid Opening Location: **City of West Linn** Contact: **Erich Lais**  
**22500 Salamo Rd.** Title: **Assistant City**  
**West Linn, OR 97068** Engineer  
 Time of Completion: **By December 31, 2023** Phone: **(503) 722-3434**  
 Project Description: **Tie into streetscape improvements along Willamette Falls Dr. Project includes construction of a mini-roundabout at the Willamette Falls Dr/10th Street intersection, protected intersection at the 10th Street/8th Ave intersection, and a multi-use path along Salamo Rd.**

Sealed bids for the project identified and described above will be received by the City of West Linn at the specified location above until the date and time cited above. Bids received by the correct date and time shall be publicly opened and the bid price read on March 1, 2023 at 2:00PM. Bids shall be in the actual possession of the identified bidding department on or prior to the exact date and time indicated above for bid due date. Late bids will not be considered, except as provided in City of West Linn Contracting Rules. **Bids shall be submitted in a sealed envelope with the Invitation To Bid Project Number, Project Description, and the bidder's name and address clearly indicated on the front of the envelope.** All bids shall be completed in ink or typewritten. This Bid is for a public works project subject to ORS 279C.800 to 279C.870.

### BIDDER

#### To the City of West Linn:

The undersigned hereby Bids and agrees to furnish materials and/or services in compliance with all terms, conditions, specifications and addenda in the Notice of Invitation To Bid except for any written exceptions in the Bid. The signature below also certifies his or her understanding and compliance with The City of West Linn Standard Terms and Conditions.

Is the Bidder a "Resident" Bidder per ORS 279A.120? YES  
 Construction Contractors Board Yes/No

Registration Number: 150499

Federal Employer Identification Number: 93-1301870

ICDN CONSTRUCTION AND DEVELOPMENT  
 Company Name

1969 WILLAMETTE FALLS OR # 260  
 Address

WEST LINN OR 97068  
 City State Zip Code

For clarification of this Bid contact:

Name: TAD HANDRIS

Telephone: 503-504-7613

X   
 Authorized Signature for Bidder

TAD HANDRIS  
 Printed Name

DEVELOPMENT MANAGER  
 Title

### ACCEPTANCE OF BID AND CONTRACT AWARD (For City of West Linn Use Only)

Your bid is hereby accepted. The Contractor is now bound to sell the materials and/or services listed by the attached award notice based upon the solicitation, including all terms, conditions, specifications, plans, addendum, amendments, etc., and the Contractor's Bid as accepted by the City.

Approved as to form:

Legal

City of West Linn, Oregon.

Awarded on \_\_\_\_\_

John Williams, City Manager





CITY OF  
**West  
Linn**

### BID BOND

Solicitation Number: PW-23-03

**Public Works Department**  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106

**KNOW ALL PERSONS BY THESE PRESENTS:**

That we, Icon Construction & Development, LLC, as "Principal,"  
(Name of Principal)

and Lexon Insurance Company, an Texas Corporation,  
(Name of Surety)

authorized to transact Surety business in Oregon, as "Surety," hereby jointly and severally bind ourselves, our respective heirs, executors, administrators, successors and assigns to pay unto the City of West Linn ("Obligee") the sum of (\$ 10% ) Ten Percent Amount of Bid dollars.

WHEREAS, the condition of the obligation of this bond is that Principal has submitted its proposal or bid to an agency of the Obligee in response to Obligee's procurement document for the project identified in the Solicitation Number indicated above which proposal or bid is made a part of this bond by reference, and Principal is required to furnish bid security in an amount equal to ten (10%) percent of the total amount of the bid pursuant to the procurement document and ORS 279C.365(4) for competitive bidding or 279C.400(5) for competitive proposals.

NOW, THEREFORE, if the proposal or bid submitted by Principal is accepted, and if a contract pursuant to the proposal or bid is awarded to Principal, and if Principal enters into and executes such contract within the time specified in the procurement document and executes and delivers to Obligee its good and sufficient performance and payment bonds required by Obligee, as well as any required proof of insurance, within the time fixed by Obligee, then this obligation shall be void; otherwise, it shall remain in full force and effect.

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized legal representatives this 28 day of February, 2023.

**PRINCIPAL:** Icon Construction & Development, LLC

**SURETY:** Lexon Insurance Company

By [Signature]  
Signature

**BY ATTORNEY-IN-FACT:**

Managing Member  
Official Capacity

Gilberto Quintero  
Name

Attest: [Signature]  
Corporation Secretary

[Signature]  
Signature

8285 SW Nimbus Ave, Suite 120  
Address

Beaverton Oregon 97008  
City State Zip

(503)639-4220 (503)639-4449  
Phone Fax



# POWER OF ATTORNEY

7110

KNOW ALL BY THESE PRESENTS, that **Endurance Assurance Corporation**, a Delaware corporation, **Endurance American Insurance Company**, a Delaware corporation, **Lexon Insurance Company**, a Texas corporation, and/or **Bond Safeguard Insurance Company**, a South Dakota corporation, each, a "Company" and **Sinclair** as true and lawful Attorney(s)-in-Fact to make, execute, seal, and deliver for, and on its behalf as surety or co-surety; bonds and undertakings given for any and all purposes, also to execute and deliver on its behalf as aforesaid renewals, extensions, agreements, waivers, consents or stipulations relating to such bonds or undertakings provided, however, that no single bond or undertaking so made, executed and delivered shall obligate the Company for any portion of the penal sum thereof in excess of the sum of **ONE HUNDRED MILLION Dollars (\$100,000,000.00)**.

Such bonds and undertakings for said purposes, when duly executed by said attorney(s)-in-fact, shall be binding upon the Company as fully and to the same extent as if signed by the President of the Company under its corporate seal attested by its Corporate Secretary.

This appointment is made under and by authority of certain resolutions adopted by the sole shareholder of each Company by unanimous written consent effective the 15<sup>th</sup> day of June, 2019, a copy of which appears below under the heading entitled "Certificate".

This Power of Attorney is signed and sealed by facsimile under and by authority of the following resolution adopted by the sole shareholder of each Company by unanimous written consent effective the 15<sup>th</sup> day of June, 2019 and said resolution has not since been revoked, amended or repealed:

RESOLVED, that the signature of an individual named above and the seal of the Company may be affixed to any such power of attorney or any certificate relating thereto by facsimile, and any such power of attorney or certificate bearing such facsimile signature or seal shall be valid and binding upon the Company in the future with respect to any bond or undertaking to which it is attached.

IN WITNESS WHEREOF, each Company has caused this instrument to be signed by the following officers, and its corporate seal to be affixed this 15<sup>th</sup> day of June, 2019.


Endurance Assurance Corporation  
By: *Richard M Appel*  
Richard Appel; SVP & Senior Counsel



Endurance American Insurance Company  
By: *Richard M Appel*  
Richard Appel; SVP & Senior Counsel



Lexon Insurance Company  
By: *Richard M Appel*  
Richard Appel; SVP & Senior Counsel



Bond Safeguard Insurance Company  
By: *Richard M Appel*  
Richard Appel; SVP & Senior Counsel



### ACKNOWLEDGEMENT

On this 15<sup>th</sup> day of June, 2019, before me, personally came the above signatories known to me, who being duly sworn, did depose and say that he/she is an officer of each of the Companies; and that he executed said instrument on behalf of each Company by authority of his office under the by-laws of each Company.

By: *Amy Taylor*  
Amy Taylor, Notary Public - My Commission Expires 5/9/23



### CERTIFICATE

I, the undersigned Officer of each Company, DO HEREBY CERTIFY that:

1. That the original power of attorney of which the foregoing is a copy was duly executed on behalf of each Company and has not since been revoked, amended or modified; that the undersigned has compared the foregoing copy thereof with the original power of attorney, and that the same is a true and correct copy of the original power of attorney and of the whole thereof;
2. The following are resolutions which were adopted by the sole shareholder of each Company by unanimous written consent effective June 15, 2019 and said resolutions have not since been revoked, amended or modified:

"RESOLVED, that each of the individuals named below is authorized to make, execute, seal and deliver for and on behalf of the Company any and all bonds, undertakings or obligations in surety or co-surety with others: RICHARD M. APPEL, BRIAN J. BEGGS, CHRISTOPHER DONELAN, SHARON L. SIMS, CHRISTOPHER L. SPARRO, MARIANNE L. WILBERT

; and be it further

RESOLVED, that each of the individuals named above is authorized to appoint attorneys-in-fact for the purpose of making, executing, sealing and delivering bonds, undertakings or obligations in surety or co-surety for and on behalf of the Company."

3. The undersigned further certifies that the above resolutions are true and correct copies of the resolutions as so recorded and of the whole thereof.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal this 28 day of February, 2023.

By: *Daniel S. Kurie*  
Daniel S. Kurie, Secretary

### NOTICE: U. S. TREASURY DEPARTMENT'S OFFICE OF FOREIGN ASSETS CONTROL (OFAC)

No coverage is provided by this Notice nor can it be construed to replace any provisions of any surety bond or other surety coverage provided. This Notice provides information concerning possible impact on your surety coverage due to directives issued by OFAC. Please read this Notice carefully.

The Office of Foreign Assets Control (OFAC) administers and enforces sanctions policy, based on Presidential declarations of "national emergency". OFAC has identified and listed numerous foreign agents, front organizations, terrorists, terrorist organizations, and narcotics traffickers as "Specially Designated Nationals and Blocked Persons". This list can be located on the United States Treasury's website - <https://www.treasury.gov/resource-center/sanctions/SDN-List>.

In accordance with OFAC regulations, if it is determined that you or any other person or entity claiming the benefits of any coverage has violated U.S. sanctions law or is a Specially Designated National and Blocked Person, as identified by OFAC, any coverage will be considered a blocked or frozen contract and all provisions of any coverage provided are immediately subject to OFAC. When a surety bond or other form of surety coverage is considered to be such a blocked or frozen contract, no payments nor premium refunds may be made without authorization from OFAC. Other limitations on the premiums and payments may also apply.

Any reproductions are void.

Surety Claims Submission: [LexonClaimAdministration@sompo-intl.com](mailto:LexonClaimAdministration@sompo-intl.com)

Telephone: 615-553-9500 Mailing Address: Sompo International; 12890 Lebanon Road; Mount Juliet, TN 37122-2870



# FORMS

Solicitation Number: PW-23-03

Public Works Department  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106


## NONCOLLUSION AFFIDAVIT

I, (Type/Print Name) ERIC VOGL, state that I am (Position Title) PROJECT MANAGER of (Name of Firm) ICON CONSTRUCTION AND DEVELOPMENT and that I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and, officers. I am the person responsible in my firm for the price(s) and the amount of this bid.


I state that:

1. The price(s) and the amount of this bid have been arrived at independently and without consultation, communication or agreement with any other contractor, bidder or potential bidder.
2. Neither the price(s) nor the amount of this bid, and neither the approximate price(s) nor approximate amount of this bid, have been disclosed to any other firm or person who is a bidder or potential bidder, and they will not be disclosed before bid opening.
3. No attempt has been made or will be made to induce any firm or person to refrain from bidding on this contract, or to submit a bid higher than this bid, or to submit any intentionally high or noncompetitive bid or other form of complementary bid.
4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary or other noncompetitive bid.
5. (Name of Firm) ICON CONSTRUCTION AND DEVELOPMENT, its affiliates, subsidiaries, officers, directors, and employees are not currently under investigation by any governmental agency and have not in the last four (4) years been convicted or found liable for any act prohibited by state or federal law in any jurisdiction, involving conspiracy or collusion with respect to bidding on any public contract, except as follows:


I state that (Name of Firm) ICON CONSTRUCTION AND DEVELOPMENT understands and acknowledges that the above representations are material and important, and will be relied on by **THE CITY OF WEST LINN, OREGON** in awarding the contract(s) for which this bid is submitted. I understand and my firm understands that any misstatement in this affidavit is and shall be treated as fraudulent concealment from **THE CITY OF WEST LINN, OREGON** of the true facts relating to the submission of bids for this contract.

  
 \_\_\_\_\_  
 (Signature)                      (Signatory's Name)  
  
PROJECT MANAGER  
 \_\_\_\_\_  
 (Signatory's Title)

STATE OF OREGON )  
 )§  
 COUNTY OF CLATSOP )



SWORN TO AND SUBSCRIBED BEFORE ME THIS 28 DAY OF FEBRUARY, 2023

  
 \_\_\_\_\_  
 Notary Public  
 My Commission Expires MARCH 7, 2023



City of  
**West  
Linn**

## FORMS

Solicitation Number: PW-23-03

**Public Works Department**  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106

### THREE YEAR EXPERIENCE RECORD

Recent projects first

#### #1 (Project Name, Location, Contract Cost)

REDWOOD #3, CANBY OR, \$1,378,393

Project description: EXPANSION OF SUBDIVISION WITH CONNECTIONS FOR SEWER, STORM, WATER,  
GAS, AND DRY UTILITIES.

Project completion date: (contract) SPRING 2022 (actual) JUNE 2022

Contact name: TAD HANDRIS

Telephone: 503 504 7613

#### #2 (Project Name, Location, Contract Cost)

REDWOOD #2 CANBY OR \$1,297,668

Project description: EXPANSION OF SUBDIVISION WITH CONNECTIONS FOR SEWER, STORM, WATER,  
GAS, AND DRY UTILITIES.

Project completion date: (contract) SUMMER 2021 (actual) JUNE 2021

Contact name: TAD HANDRIS

Telephone: 503 504 7613

#### #3 (Project Name, Location, Contract Cost)

REDWOOD #1, CANBY OR, \$3,483,442

Project description: SUBDIVISION CONSISTING OF 82 LOTS WITH CONNECTIONS FOR SEWER,  
STORM, WATER, GAS, AND DRY UTILITIES.



City of  
**West  
Linn**

## FORMS

Solicitation Number: PW-23-03

**Public Works Department**  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106

Project completion date: (contract) FALL 2019 (actual) AUGUST 2019

Contact name: TAD HANORIS

Telephone: 503 504 7613

### #4 (Project Name, Location, Contract Cost)

PARKER KNOLL SUBDIVISION, OREGON CITY, \$ 1,436,400

Project description: 10 LOT SUBDIVISION

Project completion date: (contract) WINTER 2020 (actual) JANUARY 2021

Contact name: TAD HANORIS

Telephone: 503 504 7613

### #5 (Project Name, Location, Contract Cost)

HAMILTON ACRES CANBY OR \$ 1,896,000

Project description: 40+ LOT SUBDIVISION

Project completion date: (contract) SEPTEMBER 2020 (actual) SEPTEMBER 2020

Contact name: TAD HANORIS

Telephone: 503 504 7613

Attach additional sheets if needed.



**Addendum No. 01**  
**10<sup>th</sup> STREET CORRIDOR IMPROVEMENT PROJECT**  
**CITY OF WEST LINN**

ISSUE DATE: February 23, 2023

TO: Plan Holders

FROM: Erich Lais, P.E., Assistant City Engineer

RE: REVISIONS TO PLANS, SPECIFICATIONS AND BIDDING DOCUMENTS

The following Addenda to the Project Plans, Specifications, and Bidding Documents shall be considered merged with the original bid package as if they were whole.

**BID DATE & TIME: Wednesday, March 1, 2023, 2:00 pm - NO CHANGE**

**SPECIFICATIONS AND CONTRACT DOCUMENTS CHANGES, ADDITIONS, AND DELETIONS**

**ITEM #1:** The following changes are made to the Special Provisions. Bold and underlined items are added, bold and strikethrough items are removed:

Access delays as defined in the ODOT Standard Specifications 00180.65 are included on this project. The following are the anticipated dates when access will be available. All other public rights of way and easements are acquired and available.

- File 20 not later than June 1, 2023.
- File 21 not later than June 1, 2023.
- File ~~51~~ **47** not later than June 1, 2023.
- Improvements noted within ODOT Right of Way will be ready for construction no later than July 1, 2023.

**ITEM #2:** The following changes are made to the Special Provisions. Bold and underlined items are added, bold and strikethrough items are removed:

**00744.51 Opening Sections to Traffic** - Schedule work so that, during the same shift, the surfaces being paved are paved full width and length through the top Base Course before opening to traffic. ~~Traffic will be allowed on the top Base Course up to \_\_\_\_ Calendar Days.~~

**CONSTRUCTION PLANS AND DETAILS CHANGES, ADDITIONS, AND DELETIONS**

**ITEM #3:** The following drawings are new or have been reissued with modifications:

| Plan Sheet | Description of Revision  |
|------------|--|
| A02        | Updated sheet index to include missing sheets C07E and C08E.   |
| C10A       | Added inlet for at existing low point located along Barrington Dr.   |
| IL1-IL5    | Miscellaneous updates to lighting plan series. Updated conduit sizes, new sheet IL3 for added street lights along portion of Salamo frontage, and renumbering of detail plan sheets. |
| TS1-TS3    | Updates to RRFB street lighting material type and conduit size.  |
| UR01A      | New Sheet. Addition to project includes undergrounding of existing overhead utilities along Salamo Rd from approximate station 124+75 to 128+25.                                     |

**BID SCHEDULE CHANGES, ADDITIONS, AND DELETIONS**

**ITEM #4:** A new bid schedule has been issued. The new bid schedule is identified with "Addendum No. 1". Revisions include the following:

| Item Number              | Description of Revision  |
|--------------------------|--|
| 25, 31                   | Updated quantities with inlet addition along Barrington Dr.  |
| 89, 93, 97, 98, 102, 103 | Updated estimated quantities with addition of undergrounding of existing overhead utilities along Salamo Rd. |

**ATTACHMENTS:**

- Addendum #1 Bid Form
- Addendum #1 Plan Sheets

**END OF ADDENDUM #1**

**ADDENDUM #1 ACCEPTED BY:**

**NAME:** TAD HANORIS

**SIGN:** 

**DATE:** 3/1/23





FIRST-TIER SUBCONTRACTOR DISCLOSURE

PROJECT NAME: 10<sup>TH</sup> ST CORRIDOR IMPROVEMENT PROJECT

BID #: RW-23-03

BID CLOSING: Date: 03/01/2023 Time: 2:00 PM

This form must be submitted at the location specified in the Invitation to Bid on the advertised bid closing date and within two working hours after the advertised bid closing time.

List below the name of each subcontractor that will be furnishing labor or will be furnishing labor and materials and that is required to be disclosed, the category of work that the subcontractor will be performing and the dollar value of the subcontract. Enter "NONE" if there are no subcontractors that need to be disclosed. (ATTACH ADDITIONAL SHEETS IF NEEDED.)

| NAME                | DOLLAR VALUE | CATEGORY OF WORK |
|---------------------|--------------|------------------|
| (1) KNIFE RIVER INC | \$ 800,000   | PAVING           |
| (2) JPH             | \$ 130,000   | LANDSCAPING      |
| (3) O D CONCRETE    | \$ 500,000   | CONCRETE         |
| (4) COEAL           | \$ 70,000    | MANWAY SIGNAGE   |
| (5) COEAL ELECTRIC  | \$ 150,000   | ELECTRICAL       |
| (6)                 | \$           |                  |
| (7)                 | \$           |                  |
| (8)                 | \$           |                  |
| (9)                 | \$           |                  |

Failure to submit this form by the disclosure deadline will result in a non-responsive bid. A non-responsive bid will not be considered for award.

Form submitted by (bidder name): ICON CONSTRUCTION AND DEVELOPMENT

Contact name: TAD HANPKIS Phone no.: (503) 594. 7613

ORS 279C.370 First-tier subcontractor disclosure. (1)(a) Within two working hours after the date and time of the deadline when bids are due to a contracting agency for a public improvement contract, a bidder shall submit to the contracting agency a disclosure of the first-tier subcontractors that:

- (A) Will be furnishing labor or will be furnishing labor and materials in connection with the public improvement contract; and
- (B) Will have a contract value that is equal to or greater than five percent of the total project bid or \$15,000, whichever is greater, or \$350,000 regardless of the percentage of the total project bid.
  - (b) For each contract to which this subsection applies, the contracting agency shall designate a deadline for submission of bids that has a date on a Tuesday, Wednesday or Thursday and a time between 2 p.m. and 5 p.m., except that this paragraph does not apply to public contracts for maintenance or construction of highways, bridges or other transportation facilities.
  - (c) This subsection applies only to public improvement contracts ("projects") with a value, estimated by the contracting agency, of more than \$100,000.
  - (d) This subsection does not apply to public improvement contracts that have been exempted from competitive bidding requirements under ORS 279C.335 (2).
- (2) The disclosure of first-tier subcontractors under subsection (1) of this section must include the name of each subcontractor, the category of work that each subcontractor will perform and the dollar value of each subcontract. The information shall be disclosed in substantially the following [above] form:
- (3) A contracting agency shall accept the subcontractor disclosure. The contracting agency shall consider the bid of any contractor that does not submit a subcontractor disclosure to the contracting agency to be a non-responsive bid and may not award the contract to the contractor. A contracting agency is not required to determine the accuracy or the completeness of the subcontractor disclosure.
- (4) After the bids are opened, the subcontractor disclosures must be made available for public inspection.
- (5) A contractor may substitute a first-tier subcontractor under the provisions of ORS 279C.585.
- (6) A subcontractor may file a complaint under ORS 279C.590 based on the disclosure requirements of subsection (1) of this section.

## Addendum #1

| ITEM | ODOT SPECIFICATION # | DESCRIPTION  | QUANTITY | UNIT  | UNIT PRICE | ITEM COST |
|------|----------------------|--|----------|-------|------------|-----------|
| 1    | 00210                | Mobilization   | L.S.     | 1     | 300,000    | 300,000   |
| 2    | 00221                | Temporary Work Zone Traffic Control, Complete        | L.S.     | 1     | 225,000    | 225,000   |
| 3    | 00280                | Erosion Control                                      | L.S.     | 1     | 50,000     | 50,000    |
| 4    | 00280                | Inlet Protection, Type 3                             | Each     | 42    | 60         | 2,520     |
| 5    | 00280                | Inlet Protection, Type 4                             | Each     | 13    | 60         | 780       |
| 6    | 00280                | Sediment Barrier, Type 8                             | L.F.     | 6,010 | 7.75       | 46,577.50 |
| 7    | 00290                | Pollution Control Plan                               | L.S.     | 1     | 10,000     | 10,000    |
| 8    | 00305                | Construction Survey Work                             | L.S.     | 1     | 65,000     | 65,000    |
| 9    | 00310                | Removal of Structures and Obstructions               | L.S.     | 1     | 35,000     | 35,000    |
| 10   | 00320                | Clearing and Grubbing                                | L.S.     | 1     | 65,000     | 65,000    |
| 11   | 00330                | Embankment In Place                                  | C.Y.     | 5,350 | 29         | 155,150   |
| 12   | 00331                | 12 Inch Subgrade Stabilization                       | S.Y.     | 900   | 65         | 58,500    |
| 13   | 00350                | Subgrade Geotextile                                  | S.Y.     | 4,450 | 4          | 17,800    |
| 14   | 00430                | 4 Inch Drain Pipe                                    | L.F.     | 850   | 31         | 26,350    |
| 15   | 00430                | 8 Inch Drain Pipe                                    | L.F.     | 670   | 52         | 34,840    |
| 16   | 00445                | 8 Inch Sanitary Sewer Pipe, 0-10 Ft Depth            | L.F.     | 95    | 145        | 13,775    |
| 17   | 00445                | 6 Inch Storm Sewer Pipe, 0-10 Ft Depth               | L.F.     | 130   | 125        | 16,250    |
| 18   | 00445                | 12 Inch Storm Sewer Pipe, 0-10 Ft Depth              | L.F.     | 1,925 | 155        | 298,375   |
| 19   | 00445                | 12 Inch Ductile Iron Storm Sewer Pipe, 0-10 Ft Depth | L.F.     | 102   | 235        | 23,970    |
| 20   | 00445                | Roof or Field Drain Connections                      | Each     | 6     | 2,200      | 13,200    |
| 21   | 00470                | 6 Inch Cleanout                                      | Each     | 4     | 1,200      | 4,800     |
| 22   | 00470                | Concrete Sanitary Sewer Manholes                     | Each     | 1     | 6,200      | 6,200     |
| 23   | 00470                | Concrete Storm Sewer Manholes                        | Each     | 8     | 5,500      | 44,000    |
| 24   | 00470                | Concrete Manholes, Water Quality                     | Each     | 3     | 17,500     | 52,500    |
| 25   | 00470                | Concrete Inlets, Type CG-2                           | Each     | 14    | 3,400      | 47,600    |
| 26   | 00470                | Concrete Inlets, Type CG-3                           | Each     | 7     | 3,500      | 24,500    |
| 27   | 00470                | Concrete Inlets, Type Ditch Inlet                    | Each     | 5     | 2,900      | 14,500    |
| 28   | 00490                | Minor Adjustment of Manholes                         | Each     | 7     | 1,000      | 7,000     |
| 29   | 00490                | Major Adjustment of Manholes                         | Each     | 10    | 3600       | 36,000    |
| 30   | 00490                | Adjusting Boxes                                      | Each     | 23    | 500        | 11,500    |

|    |       |   |      |        |        |                   |
|----|-------|---|------|--------|--------|-------------------|
| 31 | 00490 | Connection to Existing Structures                 | Each | 15     | 2500   | 37,500            |
| 32 | 00490 | Filling Abandoned Structures                      | Each | 13     | 3,200  | 41,600            |
| 33 | 00490 | Filling Abandoned Pipe - Storm Sewer              | L.F. | 350    | 15     | 5,250             |
| 34 | 00620 | Cold Plane Pavement Removal, 0 - 3 Inches Deep    | S.Y. | 10,500 | 11.50  | 120,750           |
| 35 | 00641 | Aggregate Base                                    | C.Y. | 2,420  | 50     | 121,000           |
| 36 | 00641 | Open-Graded Aggregate Base                        | C.Y. | 640    | 54     | 34,560            |
| 37 | 00743 | 1/2" PAC Mixture                                  | Ton  | 700    | 230    | 161,000           |
| 38 | 00744 | Level 2, 1/2" Dense ACP Mixture                   | Ton  | 160    | 245    | 39,200            |
| 39 | 00744 | Level 3, 1/2" Dense ACP Mixture with Aramid Fiber | Ton  | 3,250  | 156    | 507,000           |
| 40 | 00744 | Level 3, 3/4" Dense ACP Mixture                   | Ton  | 1,050  | 172    | 180,600           |
| 41 | 00759 | Concrete Curb, Standard Curb                      | L.F. | 2,250  | 51     | 114,750           |
| 42 | 00759 | Concrete Curb, Sloped Curb                        | L.F. | 825    | 54     | 44,550            |
| 43 | 00759 | Concrete Curb, 4 Inch Mountable Curb              | L.F. | 695    | 55     | 38,225            |
| 44 | 00759 | Concrete Curb, Low Profile Mountable              | L.F. | 885    | 55     | 48,675            |
| 45 | 00759 | Concrete Curb, Tall Curb                          | L.F. | 2,630  | 78     | 205,140 (205,140) |
| 46 | 00759 | Concrete Curb, Gutter Valley                      | L.F. | 260    | 59     | 15,340            |
| 47 | 00759 | Concrete Curb, Standard Curb and Gutter           | L.F. | 260    | 60     | 15,600            |
| 48 | 00759 | Concrete Walks                                    | S.F. | 10,975 | 19     | 208,525           |
| 49 | 00759 | Concrete Walks, Thickened Edge                    | S.F. | 640    | 33     | 21,120            |
| 50 | 00759 | Concrete Driveways                                | S.F. | 1,080  | 22     | 23,760            |
| 51 | 00759 | Concrete Driveways, Reinforced                    | S.F. | 345    | 28     | 9,660             |
| 52 | 00759 | 6" Thick Concrete Surfacing                       | S.F. | 1,390  | 23     | 31,970            |
| 53 | 00759 | Cobble Surfacing                                  | S.F. | 440    | 45     | 19,800            |
| 54 | 00759 | Extra For New Curb Ramps                          | Each | 24     | 2,450  | 58,800            |
| 55 | 00759 | Truncated Domes on New Surfaces                   | S.F. | 470    | 43     | 20,210            |
| 56 | 00760 | Unit Pavers, Light                                | S.F. | 650    | 32     | 20,800            |
| 57 | 00760 | Unit Pavers, Heavy                                | S.F. | 3,400  | 33     | 112,200           |
| 58 | 00810 | Guardrail, Modifications at Access Road Entrance  | LS   | 1      | 15,000 | 15,000            |
| 59 | 00855 | Mono-Directional White Type 1AR Markers           | Each | 55     | 10     | 550               |

|    |       |  |      |        |        |        |
|----|-------|--|------|--------|--------|--------|
| 60 | 00855 | Bi-Directional Yellow Type 1AR Markers   | Each | 100    | 10     | 1000   |
| 61 | 00860 | Longitudinal Pavement Markings - Paint   | L.F. | 700    | 5      | 3,500  |
| 62 | 00865 | Thermoplastic, Extruded, Surface, Non-Profiled   | L.F. | 11,500 | 2.25   | 25,875 |
| 63 | 00867 | Pavement Legend, Type B-HS: Arrows   | Each | 16     | 500    | 8,000  |
| 64 | 00867 | Pavement Legend, Type B-HS: Bicycle Lane Stencil   | Each | 1      | 500    | 500    |
| 65 | 00867 | Pavement Bar, Type B-HS  | S.F. | 1,500  | 15     | 22,500 |
| 66 | 00867 | Pavement Legend, Type B-HS: Yield Line Triangle  | Each | 12     | 100    | 1,200  |
| 67 | 00867 | Pavement Legend, Type B-HS: Bicycle Yield Line Triangle  | Each | 24     | 95     | 2,280  |
| 68 | 00867 | Pavement Legend, Type B-HS: Shared Use Path Pedestrian   | Each | 7      | 650    | 4,550  |
| 69 | 00867 | Pavement Legend, Type B-HS: Shared Use Path Bicycle  | Each | 7      | 650    | 4,550  |
| 70 | 00905 | Remove Existing Signs  | L.S. | 1      | 2,500  | 2,500  |
| 71 | 00905 | Remove and Reinstall Existing Signs  | L.S. | 1      | 2,500  | 2,500  |
| 72 | 00920 | Sign Support Footings  | L.S. | 1      | 36,000 | 36,000 |
| 73 | 00930 | Perforated Steel Square Tube Slip Base Sign Supports   | L.S. | 1      | 5,000  | 5,000  |
| 74 | 00930 | Perforated Steel Square Tube Anchor Sign Supports  | L.S. | 1      | 13,000 | 13,000 |
| 75 | 00940 | Signs, Standard Sheeting, Sheet Aluminum   | S.F. | 290    | 32     | 9,280  |
| 76 | 00970 | Switching, Conduit, and Wiring   | L.S. | 1      | 82,000 | 82,000 |
| 77 | 00970 | Pole Foundations   | L.S. | 1      | 25,000 | 25,000 |
| 78 | 00990 | Flashing Beacon Installation, Salamo Rd at Barrington Dr                                       | L.S. | 1      | 70,000 | 70,000 |
| 79 | 00990 | Traffic Signal Modification, 10th Street and Salamo Rd   | L.S. | 1      | 32,000 | 32,000 |
| 80 | 01030 | Permanent Seeding  | Acre | 1.0    | 9,200  | 9,200  |
| 81 | 01040 | Topsoil  | C.Y. | 1,100  | 60     | 66,000 |
| 82 | 01040 | Bark Mulch   | C.Y. | 50     | 65     | 3,250  |
| 83 | 01040 | Root Barrier   | L.F. | 864    | 10     | 8,640  |
| 84 | 01140 | 8 Inch Potable Water Pipe, Fittings and Couplings with Restrained Joints with Class B Backfill | L.F. | 31     | 180    | 5,580  |
| 85 | 01150 | 10 Inch Tapping Sleeve and 8 Inch Valve Assembly   | Each | 1      | 7,500  | 7,500  |

|     |       |  |      |       |        |        |
|-----|-------|--|------|-------|--------|--------|
| 86  | 01150 | Relocate Existing Air Relief Valve                 | Each | 1     | 4000   | 4000   |
| 87  | 01160 | Moving Existing Hydrants                           | Each | 3     | 3,400  | 10,200 |
| 88  | 01170 | Relocate Water Meter Assembly                      | Each | 4     | 3,200  | 12,800 |
| 89  | 01210 | Joint Trench and Backfill                          | L.F. | 1,550 | 49     | 75,950 |
| 90  | 01210 | Transformer Pad for Power                          | Each | 1     | 6,500  | 6,500  |
| 91  | 01210 | 575 PGE Vault for Power                            | Each | 1     | 10,000 | 10,000 |
| 92  | 01210 | 577 PGE Vault for Power                            | Each | 1     | 10,000 | 10,000 |
| 93  | 01210 | 5106 PGE Vault for Power                           | Each | 1     | 22,000 | 22,000 |
| 94  | 01210 | Concrete Irrigation Box                            | Each | 1     | 2,500  | 2,500  |
| 95  | 01210 | 2-Inch Grey Schedule 40 PVC Conduit for Power      | L.F. | 120   | 11     | 1,320  |
| 96  | 01210 | 3-Inch Grey Schedule 40 PVC Conduit for Power      | L.F. | 80    | 13     | 1,040  |
| 97  | 01210 | 4-Inch Grey Schedule 40 PVC Conduit for Power      | L.F. | 1,430 | 18     | 25,740 |
| 98  | 01210 | 6-Inch Grey Schedule 40 PVC Conduit for Power      | L.F. | 1,600 | 25     | 40,000 |
| 99  | 01210 | 4-Inch Grey Schedule 40 PVC Conduit for Irrigation | L.F. | 350   | 55     | 19,250 |
| 100 | 01210 | 2-Inch Fiberglass Conduit Bend for Power           | Each | 4     | 350    | 1,400  |
| 101 | 01210 | 3-Inch Fiberglass Conduit Bend for Power           | Each | 2     | 375    | 750    |
| 102 | 01210 | 4-Inch Fiberglass Conduit Bend for Power           | Each | 12    | 400    | 4,800  |
| 103 | 01210 | 6-Inch Fiberglass Conduit Bend for Power           | Each | 12    | 650    | 7,800  |

BID TOTAL: 4,687,277.50

\$ 4,687,277.50

FOUR MILLION, SIX-HUNDRED & EIGHTY-SEVEN THOUSAND,  
TWO-HUNDRED & SEVENTY-SEVEN DOLLARS & <sup>50</sup>/<sub>100</sub>

| SPEC # | ITEM   | QTY   | Unit | Unit \$       | Cost          |
|--------|--|-------|------|---------------|---------------|
|        | Phase title  |       |      |               |               |
| 210    | Mobilization   | 1     | LS   | \$ 300,000.00 | \$ 300,000.00 |
| 221    | Temporary Work Zone Traffic Control, Complete        | 1     | LS   | \$ 225,000.00 | \$ 225,000.00 |
| 280    | Erosion Control                                      | 1     | LS   | \$ 50,000.00  | \$ 50,000.00  |
| 280    | Inlet Protection, Type 3                             | 42    | EA   | \$ 60.00      | \$ 2,520.00   |
| 280    | Inlet Protection, Type 4                             | 13    | EA   | \$ 60.00      | \$ 780.00     |
| 280    | Sediment Barrier, Type 8                             | 6010  | LF   | \$ 7.75       | \$ 46,577.50  |
| 290    | Pollution Control Plan                               | 1     | LS   | \$ 10,000.00  | \$ 10,000.00  |
| 305    | Construction Survey Work                             | 1     | LS   | \$ 65,000.00  | \$ 65,000.00  |
| 310    | Removal of Structures and Obstructions               | 1     | LS   | \$ 35,000.00  | \$ 35,000.00  |
| 320    | Clearing and Grubbing                                | 1     | LS   | \$ 65,000.00  | \$ 65,000.00  |
| 330    | Embankment In Place                                  | 5350  | CY   | \$ 29.00      | \$ 155,150.00 |
| 331    | 12 Inch Subgrade Stabilization                       | 900   | SY   | \$ 65.00      | \$ 58,500.00  |
| 350    | Subgrade Geotextile                                  | 4450  | SY   | \$ 4.00       | \$ 17,800.00  |
| 430    | 4 Inch Drain Pipe                                    | 850   | LF   | \$ 31.00      | \$ 26,350.00  |
| 430    | 8 Inch Drain Pipe                                    | 670   | LF   | \$ 52.00      | \$ 34,840.00  |
| 445    | 8 Inch Sanitary Sewer Pipe, 0-10 Ft Depth            | 95    | LF   | \$ 145.00     | \$ 13,775.00  |
| 445    | 6 Inch Storm Sewer Pipe, 0-10 Ft Depth               | 130   | LF   | \$ 125.00     | \$ 16,250.00  |
| 445    | 12 Inch Storm Sewer Pipe, 0-10 Ft Depth              | 1925  | LF   | \$ 155.00     | \$ 298,375.00 |
| 445    | 12 Inch Ductile Iron Storm Sewer Pipe, 0-10 Ft Depth | 102   | LF   | \$ 235.00     | \$ 23,970.00  |
| 445    | Roof or Field Drain Connections                      | 6     | EA   | \$ 2,200.00   | \$ 13,200.00  |
| 470    | 6 Inch Cleanout                                      | 4     | EA   | \$ 1,200.00   | \$ 4,800.00   |
| 470    | Concrete Sanitary Sewer Manholes                     | 1     | EA   | \$ 6,200.00   | \$ 6,200.00   |
| 470    | Concrete Storm Sewer Manholes                        | 8     | EA   | \$ 5,500.00   | \$ 44,000.00  |
| 470    | Concrete Manholes, Water Quality                     | 3     | EA   | \$ 17,500.00  | \$ 52,500.00  |
| 470    | Concrete Inlets, Type CG-2                           | 14    | EA   | \$ 3,400.00   | \$ 47,600.00  |
| 470    | Concrete Inlets, Type CG-3                           | 7     | EA   | \$ 3,500.00   | \$ 24,500.00  |
| 470    | Concrete Inlets, Type Ditch Inlet                    | 5     | EA   | \$ 2,900.00   | \$ 14,500.00  |
| 490    | Minor Adjustment of Manholes                         | 7     | EA   | \$ 1,000.00   | \$ 7,000.00   |
| 490    | Major Adjustment of Manholes                         | 10    | EA   | \$ 3,600.00   | \$ 36,000.00  |
| 490    | Adjusting Boxes                                      | 23    | EA   | \$ 500.00     | \$ 11,500.00  |
| 490    | Connection to Existing Structures                    | 15    | EA   | \$ 2,500.00   | \$ 37,500.00  |
| 490    | Filling Abandoned Structures                         | 13    | EA   | \$ 3,200.00   | \$ 41,600.00  |
| 490    | Filling Abandoned Pipe - Storm Sewer                 | 350   | LF   | \$ 15.00      | \$ 5,250.00   |
| 620    | Cold Plane Pavement Removal, 0 - 3 Inches Deep       | 10500 | SY   | \$ 11.50      | \$ 120,750.00 |
| 641    | Aggregate Base                                       | 2420  | CY   | \$ 50.00      | \$ 121,000.00 |
| 641    | Open-Graded Aggregate Base                           | 640   | CY   | \$ 54.00      | \$ 34,560.00  |
| 743    | 1/2" PAC Mixture                                     | 700   | TONS | \$ 230.00     | \$ 161,000.00 |
| 744    | Level 2, 1/2" Dense ACP Mixture                      | 160   | TONS | \$ 245.00     | \$ 39,200.00  |
| 744    | Level 3, 1/2" Dense ACP Mixture with Forta-Fi Fiber  | 3250  | TONS | \$ 156.00     | \$ 507,000.00 |
| 744    | Level 3, 3/4" Dense ACP Mixture                      | 1050  | TONS | \$ 172.00     | \$ 180,600.00 |
| 759    | Concrete Curb, Standard Curb                         | 2250  | LF   | \$ 51.00      | \$ 114,750.00 |
| 759    | Concrete Curb, Sloped Curb                           | 825   | LF   | \$ 54.00      | \$ 44,550.00  |
| 759    | Concrete Curb, 4 Inch Mountable Curb                 | 695   | LF   | \$ 55.00      | \$ 38,225.00  |
| 759    | Concrete Curb, Low Profile Mountable                 | 885   | LF   | \$ 55.00      | \$ 48,675.00  |
| 759    | Concrete Curb, Tall Curb                             | 2630  | LF   | \$ 78.00      | \$ 205,140.00 |
| 759    | Concrete Curb, Gutter Valley                         | 260   | LF   | \$ 59.00      | \$ 15,340.00  |
| 759    | Concrete Curb, Standard Curb and Gutter              | 260   | LF   | \$ 60.00      | \$ 15,600.00  |
| 759    | Concrete Walks                                       | 10975 | SF   | \$ 19.00      | \$ 208,525.00 |
| 759    | Concrete Walks, Thickened Edge                       | 640   | SF   | \$ 33.00      | \$ 21,120.00  |
| 759    | Concrete Driveways                                   | 1080  | SF   | \$ 22.00      | \$ 23,760.00  |
| 759    | Concrete Driveways, Reinforced                       | 345   | SF   | \$ 28.00      | \$ 9,660.00   |
| 759    | 6" Thick Concrete Surfacing                          | 1390  | SF   | \$ 23.00      | \$ 31,970.00  |
| 759    | Cobble Surfacing                                     | 440   | SF   | \$ 45.00      | \$ 19,800.00  |
| 759    | Extra For New Curb Ramps                             | 24    | EA   | \$ 2,450.00   | \$ 58,800.00  |
| 759    | Truncated Domes on New Surfaces                      | 470   | SF   | \$ 43.00      | \$ 20,210.00  |
| 760    | Unit Pavers, Light                                   | 650   | SF   | \$ 32.00      | \$ 20,800.00  |
| 760    | Unit Pavers, Heavy                                   | 3400  | SF   | \$ 33.00      | \$ 112,200.00 |
| 810    | Guardrail, Modifications at Access Road Entrance     | 1     | LS   | \$ 15,000.00  | \$ 15,000.00  |

|      |  |       |      |              |              |
|------|--|-------|------|--------------|--------------|
| 855  | Mono-Directional White Type 1AR Markers  | 55    | EA   | \$ 10.00     | \$ 550.00    |
| 855  | Bi-Directional Yellow Type 1AR Markers   | 100   | EA   | \$ 10.00     | \$ 1,000.00  |
| 860  | Longitudinal Pavement Markings - Paint   | 700   | LF   | \$ 5.00      | \$ 3,500.00  |
| 865  | Thermoplastic, Extruded, Surface, Non-Profiled   | 11500 | LF   | \$ 2.25      | \$ 25,875.00 |
| 867  | Pavement Legend, Type B-HS: Arrows   | 16    | EA   | \$ 500.00    | \$ 8,000.00  |
| 867  | Pavement Legend, Type B-HS: Bicycle Lane Stencil   | 1     | EA   | \$ 500.00    | \$ 500.00    |
| 867  | Pavement Bar, Type B-HS  | 1500  | SF   | \$ 15.00     | \$ 22,500.00 |
| 867  | Pavement Legend, Type B-HS: Yield Line Triangle  | 12    | EA   | \$ 100.00    | \$ 1,200.00  |
| 867  | Pavement Legend, Type B-HS: Bicycle Yield Line Triangle  | 24    | EA   | \$ 95.00     | \$ 2,280.00  |
| 867  | Pavement Legend, Type B-HS: Shared Use Path Pedestrian   | 7     | EA   | \$ 650.00    | \$ 4,550.00  |
| 867  | Pavement Legend, Type B-HS: Shared Use Path Bicycle  | 7     | EA   | \$ 650.00    | \$ 4,550.00  |
| 905  | Remove Existing Signs  | 1     | LS   | \$ 2,500.00  | \$ 2,500.00  |
| 905  | Remove and Reinstall Existing Signs  | 1     | LS   | \$ 2,500.00  | \$ 2,500.00  |
| 920  | Sign Support Footings  | 1     | LS   | \$ 36,000.00 | \$ 36,000.00 |
| 930  | Perforated Steel Square Tube Slip Base Sign Supports   | 1     | LS   | \$ 5,000.00  | \$ 5,000.00  |
| 930  | Perforated Steel Square Tube Anchor Sign Supports  | 1     | LS   | \$ 13,000.00 | \$ 13,000.00 |
| 940  | Signs, Standard Sheeting, Sheet Aluminum   | 290   | SF   | \$ 32.00     | \$ 9,280.00  |
| 970  | Switching, Conduit, and Wiring   | 1     | LS   | \$ 82,000.00 | \$ 82,000.00 |
| 970  | Pole Foundations   | 1     | LS   | \$ 25,000.00 | \$ 25,000.00 |
| 990  | Flashing Beacon Installation, Salamo Rd at Barrington Dr                                       | 1     | LS   | \$ 70,000.00 | \$ 70,000.00 |
| 990  | Traffic Signal Modification, 10th Street and Salamo Rd   | 1     | LS   | \$ 32,000.00 | \$ 32,000.00 |
| 1030 | Permanent Seeding  | 1     | Acre | \$ 9,200.00  | \$ 9,200.00  |
| 1040 | Topsoil  | 1100  | CY   | \$ 60.00     | \$ 66,000.00 |
| 1040 | Bark Mulch   | 50    | CY   | \$ 65.00     | \$ 3,250.00  |
| 1040 | Root Barrier   | 864   | LF   | \$ 10.00     | \$ 8,640.00  |
| 1140 | 8 Inch Potable Water Pipe, Fittings and Couplings with Restrained Joints with Class B Backfill | 31    | LF   | \$ 180.00    | \$ 5,580.00  |
| 1150 | 10 Inch Tapping Sleeve and 8 Inch Valve Assembly   | 1     | EA   | \$ 7,500.00  | \$ 7,500.00  |
| 1150 | Relocate Existing Air Relief Valve   | 1     | EA   | \$ 4,000.00  | \$ 4,000.00  |
| 1160 | Moving Existing Hydrants   | 3     | EA   | \$ 3,400.00  | \$ 10,200.00 |
| 1170 | Relocate Water Meter Assembly  | 4     | EA   | \$ 3,200.00  | \$ 12,800.00 |
| 1210 | Joint Trench and Backfill  | 1550  | LF   | \$ 49.00     | \$ 75,950.00 |
| 1210 | Transformer Pad for Power  | 1     | EA   | \$ 6,500.00  | \$ 6,500.00  |
| 1210 | 575 PGE Vault for Power  | 1     | EA   | \$ 10,000.00 | \$ 10,000.00 |
| 1210 | 577 PGE Vault for Power  | 1     | EA   | \$ 10,000.00 | \$ 10,000.00 |
| 1210 | 5106 PGE Vault for Power   | 1     | EA   | \$ 22,000.00 | \$ 22,000.00 |
| 1210 | Concrete Irrigation Box  | 1     | EA   | \$ 2,500.00  | \$ 2,500.00  |
| 1210 | 2-Inch Grey Schedule 40 PVC Conduit for Power  | 120   | LF   | \$ 11.00     | \$ 1,320.00  |
| 1210 | 3-Inch Grey Schedule 40 PVC Conduit for Power  | 80    | LF   | \$ 13.00     | \$ 1,040.00  |
| 1210 | 4-Inch Grey Schedule 40 PVC Conduit for Power  | 1430  | LF   | \$ 18.00     | \$ 25,740.00 |
| 1210 | 6-Inch Grey Schedule 40 PVC Conduit for Power  | 1600  | LF   | \$ 25.00     | \$ 40,000.00 |
| 1210 | 4-Inch Grey Schedule 40 PVC Conduit for Irrigation   | 350   | LF   | \$ 55.00     | \$ 19,250.00 |
| 1210 | 2-Inch Fiberglass Conduit Bend for Power   | 4     | EA   | \$ 350.00    | \$ 1,400.00  |
| 1210 | 3-Inch Fiberglass Conduit Bend for Power   | 2     | EA   | \$ 375.00    | \$ 750.00    |
| 1210 | 4-Inch Fiberglass Conduit Bend for Power   | 12    | EA   | \$ 400.00    | \$ 4,800.00  |
| 1210 | 6-Inch Fiberglass Conduit Bend for Power   | 12    | EA   | \$ 650.00    | \$ 7,800.00  |

|            |                 |
|------------|-----------------|
| BID TOTAL: | \$ 4,687,277.50 |
|------------|-----------------|



CITY OF  
**West  
Linn**

# City of West Linn, Oregon

## Notice of Invitation To Bid and Contract

Project Number: **PW-23-03** Bid Due Date: **March 1, 2023**  
 Project Name: **10<sup>th</sup> St. Corridor Improvement Project** Bid Due Time: **2:00 P.M.**  
 Bid Opening Location: **City of West Linn** Contact: **Erich Lais**  
**22500 Salamo Rd.** Title: **Assistant City**  
**West Linn, OR 97068** Engineer  
 Time of Completion: **By December 31, 2023** Phone: **(503) 722-3434**  
 Project Description: **Tie into streetscape improvements along Willamette Falls Dr. Project includes construction of a mini-roundabout at the Willamette Falls Dr/10th Street intersection, protected intersection at the 10th Street/8th Ave intersection, and a multi-use path along Salamo Rd.**

Sealed bids for the project identified and described above will be received by the City of West Linn at the specified location above until the date and time cited above. Bids received by the correct date and time shall be publicly opened and the bid price read on March 1, 2023 at 2:00PM. Bids shall be in the actual possession of the identified bidding department on or prior to the exact date and time indicated above for bid due date. Late bids will not be considered, except as provided in City of West Linn Contracting Rules. **Bids shall be submitted in a sealed envelope with the Invitation To Bid Project Number, Project Description, and the bidder's name and address clearly indicated on the front of the envelope.** All bids shall be completed in ink or typewritten. This Bid is for a public works project subject to ORS 279C.800 to 279C.870.

### BIDDER

#### To the City of West Linn:

The undersigned hereby Bids and agrees to furnish materials and/or services in compliance with all terms, conditions, specifications and addenda in the Notice of Invitation To Bid except for any written exceptions in the Bid. The signature below also certifies his or her understanding and compliance with The City of West Linn Standard Terms and Conditions.

Is the Bidder a "Resident" Bidder per ORS 279A.120? YES  
 Construction Contractors Board Yes/No

Registration Number: 150499

Federal Employer Identification Number: 93-1301870

ICDN CONSTRUCTION AND DEVELOPMENT  
 Company Name

1969 WILLAMETTE FALLS OR # 260  
 Address

WEST LINN OR 97068  
 City State Zip Code

For clarification of this Bid contact:

Name: TAD HANDRIS

Telephone: 503-504-7613

X   
 Authorized Signature for Bidder

TAD HANDRIS  
 Printed Name

DEVELOPMENT MANAGER  
 Title

### ACCEPTANCE OF BID AND CONTRACT AWARD (For City of West Linn Use Only)

Your bid is hereby accepted. The Contractor is now bound to sell the materials and/or services listed by the attached award notice based upon the solicitation, including all terms, conditions, specifications, plans, addendum, amendments, etc., and the Contractor's Bid as accepted by the City.

Approved as to form:

Legal

City of West Linn, Oregon.

Awarded on \_\_\_\_\_

John Williams, City Manager





CITY OF  
**West  
Linn**

### BID BOND

Solicitation Number: PW-23-03

**Public Works Department**  
22500 Salamo Road  
West Linn, Oregon 97068  
Telephone: (503) 722-5500  
Fax: (503) 656-4106

**KNOW ALL PERSONS BY THESE PRESENTS:**

That we, Icon Construction & Development, LLC, as "Principal,"  
(Name of Principal)

and Lexon Insurance Company, an Texas Corporation,  
(Name of Surety)

authorized to transact Surety business in Oregon, as "Surety," hereby jointly and severally bind ourselves, our respective heirs, executors, administrators, successors and assigns to pay unto the City of West Linn ("Obligee") the sum of (\$ 10% ) Ten Percent Amount of Bid dollars.

WHEREAS, the condition of the obligation of this bond is that Principal has submitted its proposal or bid to an agency of the Obligee in response to Obligee's procurement document for the project identified in the Solicitation Number indicated above which proposal or bid is made a part of this bond by reference, and Principal is required to furnish bid security in an amount equal to ten (10%) percent of the total amount of the bid pursuant to the procurement document and ORS 279C.365(4) for competitive bidding or 279C.400(5) for competitive proposals.

NOW, THEREFORE, if the proposal or bid submitted by Principal is accepted, and if a contract pursuant to the proposal or bid is awarded to Principal, and if Principal enters into and executes such contract within the time specified in the procurement document and executes and delivers to Obligee its good and sufficient performance and payment bonds required by Obligee, as well as any required proof of insurance, within the time fixed by Obligee, then this obligation shall be void; otherwise, it shall remain in full force and effect.

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized legal representatives this 28 day of February, 2023.

**PRINCIPAL:** Icon Construction & Development, LLC

**SURETY:** Lexon Insurance Company

By [Signature]  
Signature

**BY ATTORNEY-IN-FACT:**

Managing Member  
Official Capacity

Gilberto Quintero  
Name

Attest: [Signature]  
Corporation Secretary

[Signature]  
Signature

8285 SW Nimbus Ave, Suite 120  
Address

Beaverton Oregon 97008  
City State Zip

(503)639-4220 (503)639-4449  
Phone Fax



POWER OF ATTORNEY

7110

KNOW ALL BY THESE PRESENTS, that Endurance Assurance Corporation, a Delaware corporation, Endurance American Insurance Company, a Delaware corporation, Lexon Insurance Company, a Texas corporation, and/or Bond Safeguard Insurance Company, a South Dakota corporation, each, a "Company" and Sinclair as true and lawful Attorney(s)-in-Fact to make, execute, seal, and deliver for, and on its behalf as surety or co-surety; bonds and undertakings given for any and all purposes, also to execute and deliver on its behalf as aforesaid renewals, extensions, agreements, waivers, consents or stipulations relating to such bonds or undertakings provided, however, that no single bond or undertaking so made, executed and delivered shall obligate the Company for any portion of the penal sum thereof in excess of the sum of ONE HUNDRED MILLION Dollars (\$100,000,000.00).

Such bonds and undertakings for said purposes, when duly executed by said attorney(s)-in-fact, shall be binding upon the Company as fully and to the same extent as if signed by the President of the Company under its corporate seal attested by its Corporate Secretary.

This appointment is made under and by authority of certain resolutions adopted by the sole shareholder of each Company by unanimous written consent effective the 15th day of June, 2019, a copy of which appears below under the heading entitled "Certificate".

This Power of Attorney is signed and sealed by facsimile under and by authority of the following resolution adopted by the sole shareholder of each Company by unanimous written consent effective the 15th day of June, 2019 and said resolution has not since been revoked, amended or repealed:

RESOLVED, that the signature of an individual named above and the seal of the Company may be affixed to any such power of attorney or any certificate relating thereto by facsimile, and any such power of attorney or certificate bearing such facsimile signature or seal shall be valid and binding upon the Company in the future with respect to any bond or undertaking to which it is attached.


IN WITNESS WHEREOF, each Company has caused this instrument to be signed by the following officers, and its corporate seal to be affixed this 15th day of June, 2019.

Endurance Assurance Corporation
By: Richard Appel, SVP & Senior Counsel

Endurance American Insurance Company
By: Richard Appel, SVP & Senior Counsel

Lexon Insurance Company
By: Richard Appel, SVP & Senior Counsel

Bond Safeguard Insurance Company
By: Richard Appel, SVP & Senior Counsel



ACKNOWLEDGEMENT

On this 15th day of June, 2019, before me, personally came the above signatories known to me, who being duly sworn, did depose and say that he/she is an officer of each of the Companies; and that he executed said instrument on behalf of each Company by authority of his office under the by-laws of each Company.

By: Amy Taylor, Notary Public - My Commission Expires 5/9/23

CERTIFICATE

I, the undersigned Officer of each Company, DO HEREBY CERTIFY that:

- 1. That the original power of attorney of which the foregoing is a copy was duly executed on behalf of each Company and has not since been revoked, amended or modified;
2. The following are resolutions which were adopted by the sole shareholder of each Company by unanimous written consent effective June 15, 2019 and said resolutions have not since been revoked, amended or modified:

"RESOLVED, that each of the individuals named below is authorized to make, execute, seal and deliver for and on behalf of the Company any and all bonds, undertakings or obligations in surety or co-surety with others: RICHARD M. APPEL, BRIAN J. BEGGS, CHRISTOPHER DONELAN, SHARON L. SIMS, CHRISTOPHER L. SPARRO, MARIANNE L. WILBERT

; and be it further

RESOLVED, that each of the individuals named above is authorized to appoint attorneys-in-fact for the purpose of making, executing, sealing and delivering bonds, undertakings or obligations in surety or co-surety for and on behalf of the Company."

- 3. The undersigned further certifies that the above resolutions are true and correct copies of the resolutions as so recorded and of the whole thereof.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal this 28 day of February 20 23.

By: Daniel S. Kurie, Secretary

NOTICE: U. S. TREASURY DEPARTMENT'S OFFICE OF FOREIGN ASSETS CONTROL (OFAC)

No coverage is provided by this Notice nor can it be construed to replace any provisions of any surety bond or other surety coverage provided. This Notice provides information concerning possible impact on your surety coverage due to directives issued by OFAC. Please read this Notice carefully.

The Office of Foreign Assets Control (OFAC) administers and enforces sanctions policy, based on Presidential declarations of "national emergency". OFAC has identified and listed numerous foreign agents, front organizations, terrorists, terrorist organizations, and narcotics traffickers as "Specially Designated Nationals and Blocked Persons". This list can be located on the United States Treasury's website - https://www.treasury.gov/resource-center/sanctions/SDN-List.

In accordance with OFAC regulations, if it is determined that you or any other person or entity claiming the benefits of any coverage has violated U.S. sanctions law or is a Specially Designated National and Blocked Person, as identified by OFAC, any coverage will be considered a blocked or frozen contract and all provisions of any coverage provided are immediately subject to OFAC. When a surety bond or other form of surety coverage is considered to be such a blocked or frozen contract, no payments nor premium refunds may be made without authorization from OFAC. Other limitations on the premiums and payments may also apply.

Any reproductions are void.

Surety Claims Submission: LexonClaimAdministration@sompo-intl.com

Telephone: 615-553-9500 Mailing Address: Sompo International; 12890 Lebanon Road; Mount Juliet, TN 37122-2870