

PROJECT NAME: ___ Mapleton Sanitary Sewer Rehab Project - Phase II

IN WEST LINN, OR

PROJECT NO. _____ PW-11-05

BIDDING DATE: _____ 5-Jul-11 2:00 PM

\$25 /SET PLUS \$10 IF MAILED

	CONTRACTOR	ADDRESS/CITY	TELEPHONE	FAX	E-MAIL ADDRESS
1	Michels Corporation Attn: David Phelps	Pipe Services Division 1715 16th St SE Salem, OR 97302	503-364-1199	503-391-8317	dphelps@michels.us
2	Attn: Brie Kidwell Contractor Plan Center	14625 SE 82nd Dr P.O. Box 477 Clackamas, OR 97015	503-650-0148	503-650-8273	brie@contractorplancenter.com
3	Shannon M. Smith Moore Excavation, Inc.	P.O. Box 30569 Portland, OR 97294- 3569	503-252-1180	503-252-1730	shannon.smith@themeigroup.com
4	Shannon Merriman Tri-City Construction Council	20 E. Kennewick Ave. Kennewick, WA 99336	(509)582-7424	(509)582-6815	shannonam@owt.com
5	April Fennessey -WA Office and Jacquet Larrow-Alaska Office Integrity Excavating and Construction Inc	30204 NE 103rd Ave Battle Ground, WA 98604	WA Office: 360- 687-5061 Alaska Office:907-262- 3258	WA Office: 360-687-5062 Alaska Office: 907-260-3027	integrityexcavation@yahoo.com
6	Laura Heberlein Construction Dept Editor Seattle DJC		206-622-8272	206-622-7086	laura.heberlein@djc.com

7	Attn: Betty Oden Daily Journal of Commerce	921 SW Washington St Suite 210 Portland, OR 97205	503-274-0624	503-274-2616	plancenter@djcoregon.com
8	Jennifer Allen, Estimator SAK Construction LLC	4253 Duluth Ave Rocklin, CA 95765	916-408-5038	888-893-5986	jallen@sakon.com
9	Jeff Beck Insituform Tech. Inc	9654 Titan Court Littleton, CO 80125	425-503-4295	303-791-7309	jbeck@insituform.com
10	Chuck Howd Bravo Environmental	4927 NW Front Ave Portland, OR 97210	503-312-8303	503-261-9900	chowd@bravonw.com
11					
12					
13					
14					
15					
16					

17					
18					
19					
20					
21					
22					
23					
24					
25					
26					

27					
28					
29					
30					
31					
32					
33					
34					
35					
36					

37					
38					
39					
40					
41					
42					
43					
44					
45					
46	P:\projects/cip- rojectsplanholderslist				

